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1. CONTRACT/PURCH. ORDER/

2. DELIVERY ORDER/ CALL NO. 3.DATEOFORDER/CALL | 4. REQ./ PURCH. REQUEST NO. 5. PRIORITY
AGREEMENT NO.
W912DW-04-P-0075 2004 Jan 14 W68MDY-3323-5779
6. ISSUED BY CODE | Wo12DW 7. ADMINISTERED BY CODE | We12DW
USA ENGINEER DISTRICT, SEATTLE USA ENGINEER DISTRICT, SEATTLE 8. DELIVERY FOB
ATTN: CENWS-CT SCOTT BRITT DEST
4735 EAST MARGINAL WAY SOUTH PH:206-764-3517 FAX: 206-764-6817
SEATTLE WA 98134-2329 SCOTT.W.BRITT@US.ARMY.MIL | | oTHER
SEATTLE WA
(See Schedule if other)
9. CONTRACTOR CODE |0L639 EACILITY 10. DELIVER TO FOB POINT BY (Date) 11. MARK IFBUSINESSIS
TRIPLE TREE, INC SEE SCHEDULE SVALL
ROBERT S. GREIL 12. DISCOUNT TERMS . SMALL
6205 PINE GROVE LANE DISADVANTAGED
MISSOULA MT 59802-9532 WOMEN-OWNED
13. MAIL INVOICES TO THE ADDRESS IN BLOCK
See Item 15
14. SHIPTO CODE [ SEE SCH 15. PAYMENT WILL BE MADE BY CODE | WesKkQzZ
SEE SCHEDULE FOR US ARMY CORPS OF ENGRS FINANCE CENTER MARK ALL
FURTHER INFORMATION. CEFCAOP 001-874-8556
PACKAGES AND
US ARMY CORPS OF ENGRS
5722 INTEGRITY DRIVE PAPERS WITH
SEATTLE WA 861243755 MILLINGTON TN 38054-5005
IDENTIFICATION
NUMBERS IN
BLOCKS1AND 2.
16. DELIVERY/ This delivery order/call isissued on another Govt. agency or in accordance with and subject to terms and conditions of above numbered contract.
TYPE |CALL
OF PURCHASE | x Referenceyour quotedated  09-Jan-2004
ORDER Furnish the following on terms specified herein. REF:
ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER ASIT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS
AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.
NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED
(YYYYMMMDD)
|:| If this box is marked, supplier must sign Acceptance and return the following number of copies:
17. ACCOUNTING AND APPROPRIATION DATA/ LOCAL USE
See Schedule
18. ITEM NO. 19. SCHEDULE OF SUPPLIEY SERVICES 20. QUANTITY
ORDERED/ 21. UNIT | 22. UNIT PRICE 23. AMOUNT
ACCEPTED*
SEE SCHEDULE

24. UNI TED STATES OF AMERI CA
* |f quantity accepted by the Government is same as TEL: (206) 764- 6696

&LAMW\ 25. TOTAL $70,460.00
quantity ordered, indicate by X. If different, enter actual EMAI L: sharon. j . gonzal ez@sace. arny. ni |

quantity accepted below quantity ordered and encircle.

29,
BY: SHARON GONZALEZ CONTRACTI NG / ORDERI NG OFFI CER DIFFERENCES
26. QUANTITY IN COLUMN 20 HAS BEEN 27. SHIP NO. 28. DO VOUCHER NO. [30.
[ ]insPecTED |:| RECEIVED |:| ACCEPTED, AND CONFORMS TO THE INLTIALS,
CONTRACT EXCEPT AS NOTED PARTIAL |32 PAID BY 33. AMOUNT VERIFIED
CORRECT FOR
FINAL
DATE SIGNATURE OF AUTHORIZED GOVT. REP. 31 PAYMENT
— . 34, CHECK NUMBER
36. | certify this account is correct and proper for payment. COMPLETE
PARTIAL
DATE SIGNATURE AND TITLE OF CERTIFYING OFFICER FINAL 35. BILL OF LADING NO.
37. RECEIVED AT 38. RECEIVED BY 39. DATERECEIVED | 40. TOTAL 41. SR ACCOUNT NO. | 42. SR VOUCHER NO.
(YYYYMMMDD) CONTAINERS
DD Form 1155, JAN 1998 (EG) PREVIOUS EDITION MAY BE USED.
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Section B - Supplies or Services and Prices

ITEM NO
0001

SUPPLIES'SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum $70,460.00 $70,460.00
BEAVER CREEK BRIDGE PROJECT CONSTRUCTION
FFP

Provide all supplies, services, and labor necessary to complete Beaver Creek Bridge
Project Construction at Helena Ranger District in Helena, Montanain accordance
with the incorporated Statement of Work, Specifications, Drawings, and Wagerates.

Partial payments are authorized - submit invoicesto the addressin Block 15 of the
DD Form 1155.

Notice to Proceed will be granted to the awarded Contractor upon receipt of
payment bond for 100% of the awarded contract amount.

Award isto be made pursuant to the Small Business Competitiveness
Demonstration Program.

PURCHASE REQUEST NUMBER: W68MD9-3323-5779

NET AMT $70,460.00

ACRN AA Funded Amount $70,460.00

FOB: Dedination
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SCHEDULE

Method

Item Description Meas  Unit Quantity Unit Cost Cost
175(06) Staking Major Structures,

Type Bridge, Precision A AQ EA 1 2200.00 2200.00
202(05) Remova of Existing

Timber Bridge LSQ LS 1 1820.00 1820.00
203(11) Embankment, Placement

Method 3 DQ CY 404 6.75 1227.00
204(05) Straw/Hay Bales AQ EA 30 6.50 195.00
204(19) Soil Erosion &

Pollution Contraol LSQ LS 1 1000.00 1000.00
206(07) Structural Excavation LSQ LS 1 1900.00 1900.00
251(01) Placed Riprap, Class5

Method A DQ CY 150 19.00 2850.00
260(01) Geocell Abutment Stabilization

6" Depth DQ Sy 43 64.00 2752.00
304(10) Crushed Aggregate,

Type Surfacing Grading G

Compaction B AQ cY 65 41.00 2665.00
552(01) Structural Concrete

ClassA(AE) DQ CY 1 414.00 4554.00
554(03) Reinforcing Steel LSQ LS 1 220.00 220.00
560(01) Bridge Superstructure LSQ LS 1 34.755.00 34.755.00
601(01) Mobilization

(Including Temp Bypass Bridge) LSQ LS 1 11,110.00 11,110.00
633(01) Wood Posts AQ LF 32 6.00 192.00
633(17) Object Markers AQ EA 4 80.00 320.00
637(01) Hydraulic Excavator With Thumb

Minimum 150 Flywhed HPAQ HR 16 75.00 1200.00

Total Construction Costs

$70460.00L.S
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Section C - Descriptions and Specifications

STATEMENT OF WORK

SECTION 01000
STATEMENT OF WORK
BEAVER CREEK BRIDGE - 138-11.0
HELENA RANGER DISTRICT
HELENA, MONTANA
(LEWIS& CLARK COUNTY)

12 DECEMBER 2003

A. DESCRIPTION OF WORK: Thisproject isfor the removal and replacement of the existing treated timber bridge
over Beaver Creek. The superstructure for the replacement bridge isto be a Glu-Lam deck on steel or wood
stringers on a concrete grade beam substructure with geocell abutment stabilization. Thework includesbut is
not limited to removal and disposal of an existing treated timber bridge, excavation, riprap, construction approach
roadways, foundations, installation and removal of atemporary bridge, the bridge superstructure and all other
incidental items necessary to complete the project in accordance with the plans and specifications. During
construction, atemporary bypass bridge will be required to maintain traffic in the location designated on the plan
and profile sheet. Work within the stream channel will not be allowed to begin prior to July 1, and must be
completed prior to October 10, 2004. The project islocated approximately 11 miles Northwest of Hauser Damin
the Helena National Forest in Section 27, Township 13 North, Range 1 West, Lewis and Clark County, Montana.

B. DRAWINGS& SPECIFICATIONS

Title Sheet

Sheet 1 of 11 - PLAN & PROFILE

Sheet 2 of 11 - GENERAL LAYOUT

Sheet 3 of 11 - ABUTMENT DETAILS

Sheet 4 of 11 - TYPICAL SECTION & ESTIAMTED QUANTITIES

Sheet 5 of 11 - STEEL / TIMBER STRUCTURE DETAILS

Sheet 6 of 11 - TIMBER ALTERNATIVE TYPICAL SECTION & EST. QUANTITY
Sheet 7 of 11 - TIMBER ALTERNATIVE STEEL STRUCTURE DETAIL

Sheet 8 of 11 - CURB DETAILS

Sheet 9 of 11 - FIELD SPLICE DETIALS

Sheet 10 of 11 - ROAD X-SECTION DETAILS

Sheet 11 of 11 - BORROW SITE DETAIL

Specia Project Specification— 96 SPS 101- Abbreviations, Acronyms, & Terms
Specia Project Specification— 96 SPS 102 - Definitions

Special Project Specification— 96 SPS 103 - Intent of Contract

Special Project Specification— 96 SPS 104 - Maintenance of Traffic

Specia Project Specification— 96 SPS 105 - Control of Materials

Specia Project Specification— 96 SPS 106 - Measurement & Payment

Specia Project Specification— 96 SPS 160 - Quality Control & Quantity Measurement
Special Project Specification— 96 SPS 175 - Construction Staking

Special Project Specification— 96 SPS 204 - Soil Erosion & Water Pollution Control
Special Project Specification— 96 SPS 206 - Structural Excavation for Major Structures
Specia Project Specification— 96 SPS 251 - Riprap

Specia Project Specification— 96 SPS 260 - Geocell Abutment Stabilization

Special Project Specification— 96 SPS 552 - Structural Concrete

Special Project Specification— 96 SPS 555 - Steel Structures

Special Project Specification— 96 SPS 557 - Timber Structure

Special Project Specification— 96 SPS 560 - Bridge Superstructure



Specia Project Specification— 96 SPS 601 - Mobilization
Special Project Specification— 96 SPS 637 - Equipment Rental
Specia Project Specification— 96 SPS 703 - Aggregate
Special Project Specification— 96 SPS 726 - Geocell

1. “Forest Service Specifications for Construction of Roads & Bridges, Revised August, 1996, EM -7720-100"
areincluded in this solicitation by reference. The requirements contained in these specifications are hereby
made part of this solicitation and any resultant contract. Measurement and payment for all work in this
contract will be paid for in Imperial (English) units, ie., pay unitsin the Schedule of Items are Imperial,
converted from the corresponding Metric Pay Unitsin the Specifications. Also see Section 106 Special
Project Specification.

2. Thepublication “Forest Service Specifications for Construction of Roads & Bridges, Revised August, 1996,
EM-7720-100" is available for purchase from the Superintendent of Documents, US Government Printing
Office (GPO), Washington, DC 20402-9328; they are also available on the internet: http:/AMwww.gpo.gov. The
GPO stock number isISBN 0-16-048801-X. Cdl (202) 512-1800 for pricing and orders.

CONSTRUCTION PHASING AND RESTRICTIONS
1. Thefollowing phasing and restriction related i ssues might affect the work.

a. The Contractor shall observeall local, state, and federal regulations while performing this contract. All
construction shall meet or exceed applicableindustry standards.

b. The contractor shall be responsible for obtaining any permits, approvals, or licenses (not provided by
the Government) required to perform the work.

c. U.S Army Corps of Engineers, Safety and Health Requirements Manual, EM 385-1-1 shall be
considered a part of this contract and will be enforced as such. A site-specific safety plan shall be
submitted for approval prior to the beginning of construction.

d. Thecontractor shall attend a pre-construction meeting presided by the C.O.E. Project Lead prior to
commencing construction activities. The contractor shall contact the C.O.E. Project Lead within 5-days
of issuance of contract NTP to establish adate and time for the pre-work meeting. The contractor shall
indicate the start and finish date for each item at the pre-construction meeting.

CONSTRUCTION FACILITIESAND TEMPORARY CONTROLS
1. A staging areashall be provided for the contractor as directed by the Project Lead.

2. Work shall be performed between the hours of 7:00 AM and 5:30 PM Monday through Friday unlessthe
Project Lead approves an alternate work schedule.

3. The Contractor isresponsible for security of his own property and security of government property when
construction activities affect existing security measures.

4. Government Furnished Materials- Riprap and borrow source for Embankment (see Specia Project
Specification No. 105).

SUBMITTALS

Asrequired in the Statement of Work and Special Project Specifications.



F. CONTRACT COMPLETION REQUIREMENTS
N/A
G. PERFORMANCE PERIOD

The Contractor shall be required to commence work under this contract within 10 calendar days after the date the
Contractor receives the notice to proceed and complete all work under this contract, including final cleanup of
the premises, within 106 calendar days after the Noticeto Proceed. Actual fieldwork must be completed within
one field season within the time frame of July 1 to October 15 and the new bridge must be in operation by
October 15, 2004.

H. POINTSOF CONTACT — POST AWARD
Send all correspondence to:

U.S. Army Corps of Engineers
Small Projects Office

ATTN: Nilo Bonifacio

PO Box 92146

Tillicum, WA 98429 — 0146

Project lead

Kurt A. Anderson, P.E.
Office (406) 541-4845
Cdll (406) 370-6938

Quality Assurance Representative

Terry Hoffman
Office (406) 541-4845

Othersto be determined
POSTSCRIPT:

ADDITIONAL INFORMATION:

Suppliers of treated timber products are Permapost, Timberworks, and McCormick. AISC Certified plantsare Allied
(Lewistown MT), Midwest Industries (Bozeman MT), Selway (Stevensville MT), Rosco Steel (Billings & Missoula
MT). KadrmasLee& Jackson (HelenaMT), completed the original survey, contact is Mike Wagner, 406-449-7764.

A temporary bridge is available for contractor use. The temporary bridge islocated at Rimini, approximately 50 miles
fromthe Beaver Creek site. Bridgesillsarelocated at the Helena District Office. Awarded Contractor will be
responsible for temporary bridge and sill transportation, as well as the assembly of the temporary bridge on the sills
at the project site..

At the project's completion, the temporary bridge must be disassembled and returned, with the sills, to the Helena
District Office



SPS101
SECTION 101 - ABBREVIATIONS, ACRONYMS, & TERMS

101.01 Terms, Organizations, & Standards.

(a) Acronyms. Add:

BMP Best Management Practice
EPA Environmental Protection Association
FPL Forest Products L aboratory
SSPC Steel Structures Painting Council
WCLIB West Coast Lumber Inspection Bureau
WWPA Western Wood Products Association
USN United States Navy
LSQ Lump Sum Quantity

SPS 102

SECTION 102 — DEFINITIONS

Add the following:

Noxious Weeds or Weeds. Any exotic plant species established or that may be introduced in the State which may
render land unfit for agriculture, forestry, livestock, wildlife, or other beneficial uses and which is designated by the
State’s Department of Agriculture, or by the County’ s weed management district, or by other appropriate agencies
having jurisdiction, or aslisted on the current “ All States Noxious Weed List.”

Shop Drawings. Incidental design sheets and/or drawings which the Contractor is required to submit to the
Government. Shop drawings shall conform to the contract requirements, but they are not part of the contract
drawings. They may be drawings, diagrams, schedules, performance charts, brochures, and similar data prepared by
the Contractor, subcontractor, manufacturer, suppliers, or distributors that illustrate how specific portions of the
work are to be fabricated or installed.

Weed Management District. A weed management district is any area of land identified for the purpose of weed
management or control. Such an identified land areamay be, but is not limited to, one of the following: aproject or
job site, a County, two or more Counties, or aNational Forest.

SPS 103
SECTION 103— INTENT OF CONTRACT

Add the following:

This project isfor the removal and replacement of the existing treated timber bridge over Beaver Creek. The
superstructure for the replacement bridge isto be a Glu-Lam deck on steel or wood stringers on a concrete
grade beam substructure with geocell abutment stabilization. The project islocated approximately 11 miles
Northwest of Hauser Dam in the Helena National Forest in Section 27, Township 13 North, Range 1 West,
Lewisand Clark County, Montana.

During construction, atemporary bypass bridge will be required to maintain traffic in the location
designated on the plan and profile sheet.



Work within the stream channd will not be allowed to begin prior to July 1, and must be completed prior to
October 10 of the year designated by the Gover nment.

Thework includes but is not limited to removal and disposal of an existing treated timber bridge, excavation,
riprap, construction approach roadways, foundations, installation and removal of atemporary bridge, the
bridge superstructure and all other incidental items necessary to complete the project in accordance with the
plans and specifications.

SPS 104
SECTION 104 — MAINTENANCE OF TRAFFIC

104.01 Roadsto Be Constructed
Delete the last two paragraphs of this subsection and add the following:

“The Contractor shall be responsible for the safe passage of normal use traffic (passenger cars, RV’s, horse
trailers) through the construction site during construction and outside work hours.” The Contractor will
install adetour and temporary bypass bridge to allow public access through the project site during
construction. Contractor will not be permitted to operate equipment in the stream as a means of accessfor
equipment and materials. The temporary bypass bridge installed by the contractor must meet the following
requirements:

a  Temporary bypass bridge shall meet AASHTO “ Standard Specification for Highway Bridge,” 16"
Edition, with all current interim specifications and the following criteria:

(1) Design Live Load: HS20 Loading or greater

(2) Current load ratings: Adequate to carry all Montana State Highway legal loads

(3) Traffic: Single Lane; 14-foot curb-to-curb width.

(4) Railing 15-inch-high curbs (no approach rail).

(5) Span Temporary bridge location will determine span required to
keep approach road embankment out of the stream channel (Estimated
at 28’ min.).

(1) Clear Height Maintain 2 ft. clear height from bottom of bridge to water

surface at time of construction.

No railroad flat cars will be permitted for use as the temporary bypass bridge. The Helena NF has a portable
bridge meeting the above requirements that will be made available at the Contractor’ srequest. The bridgeis
a28foot, glu-lam slab panel bridge (4 panels, 4-ft wide each, total bridge weight approximately 30,000 Ibs).
Thebridgeiscurrently in place at asite near Rimini, MT. Contractor will be required to disassemble, haul
and install to Beaver Creek. Sillsfor the bridge are located at the Helena District Office. Once the temporary
bypass bridge is no longer needed, the Contractor must remove and return the bridge to the Helena District
Office.

Temporary bypass bridge to be installed and left in place only during period of July 1 through October 10 of
the year designated by Government.

Contractor shall be responsible for construction and maintenance of temporary bypass bridge and approach
roadsto safely pass public traffic through road No. 138. Contractor shall prevent sediment from being
introduced into Beaver Creek during construction and maintenance of approach roads for the temporary
bridge. No excavation will be allowed for placement of the temporary bridge due to utility linein the area
(Shown on attached Plan and Profile Drawing 1).

Temporary bridge location shall be approved by Project Lead.



Contractor shall be responsible for removal of temporary bypass bridge, approach roads and restoration of
the site.

Borrow material for construction of temporary bridge and road base course will be obtained from within road
No. 138 approximately 2.25 miles Southwest of the bridge location as shown on attached site map and
approved by the Government. Borrow material will be extracted according to detail in attached drawing 11.
All borrow material must be extracted within a single 5-day workweek (no weekends). Fill may be stockpiled
near bridge site as approved by Project Lead.

A maximum traffic delay of one (1) hour will be allowed during borrow extraction. Traffic delay periods begin
when the first traffic vehicle arrives at the closure site. Thistraffic delay period isthe maximum delay traffic
should experience within the entire construction area.
Contractor isresponsible for installing and maintaining all necessary signing. Signing shall bein
conformance with Manual on Uniform Traffic Control Devices (MUTCD). Contractor shall submit atraffic
control and sign plan to Project Lead for approval.

Payment

104.03 Basis

“Payment for any work described under this section shall be paid for under item 601 (01) “Mobilization”

SPS 105
SECTION 105-CONTROL OF MATERIALS

105.06 M aterial Sources
Under (a) Designated Sources, Add the following after the first sentence of the second paragraph.
Riprap Source — Government Furnished — A material source for riprap has been

designated approximately 2.5 miles Southwest of the Beaver Creek #3 Bridge as
shown on attached site map.

Under (b) Contractor-Furnished Sources add the following:

Prior to any pit development or use of materials, the pit site shall be approved by the engineer that
the pit siteis free of noxious weed aslisted on the “All States Noxious Weeds List.”

SPS 106
SECTION 106 — MEASUREMENT & PAYMENT

106.03 Units of M easurement
Delete this subsection and add the following:

“Forest Service Specifications for Construction of Roads and Bridges (Revised August 1996) are based on
Modern Metric units of measurement. The dimensions and units of measure SHOWN ON THE DRAWINGS
and used to develop SPECIAL PROJECT SPECIFICATIONS for this contract, utilize U.S. Standard English
units of measure. All measurements referenced in the August 1996 Forest Service Standard Specifications
(EM-7720-100) shall be converted to U.S. Standard English units of measure. Appendix A — Engineering



(b)

Conversion Factors and Appendix B — SI (Modern Metric) Conversion Factors, are included on pages 611 —
614 of the Standard Specification Appendicesto assist with any required conversions.

Work required by the contract will be paid based on PAY UNIT (U.S. Standard English measure) as
DESIGNATED IN THE SCHEDULE OF ITEMS.

Under each Specification Section with PAY ITEMS of work DESIGNATED IN THE SCHEDULE OF ITEMS
for measurement and payment under this contract, the last subsection “Payment — Basis,” shall have the
following format:

Pay Item — Numbering system and work description to remain the same.
Pay Unit — Pay unit(s) DESIGNATED IN THE SCHEDULE OF ITEMS have been changed

from metric to the corresponding unit of U.S. Standard English measure.

Payment will be by units defined and determined according to U.S. Standard English measure and by the
following:

(@) CubicYardinPlace. Measure solid volumes by the average end area method
asfollows:

(1) Measure cross sections of the original ground and use with design or staked templates, or take
other comparable measurements to determine the end area. Do not measure work outside of the
established lines or slopes.

(2) If any portion of the work is acceptable, but is not completed to the established line and slopes,
remeasure cross sections or comparable measurements of that portion of the work. Deduct any
quantity outside the designated or staked limits. Use these measurements to cal culate new end
areas.

(3) Computethe quantity using the average end areas multiplied by the horizontal distance along a
centerline or reference line between the end areas. Deduct any quantity outside the designed or
staked limits.

Whereit isimpractical to measure material by the average end area method, other approved methods
involving three-dimensional measurements may be used.

Measure liquid volumesin accordance with SPS Subsection 106.03(h).

Cubic Yard in the Hauling Vehicle. Measure the cubic yard volumein the hauling vehicle using three-
dimensional measurements at the point of delivery. Use vehicles bearing alegible identification mark with
the body shaped so the actual contents may be readily and accurately determined. Before use, mutually
agree in writing upon the volume of material to be hauled by each vehicle. Vehicles carrying lessthan
agreed volume may be rejected or accepted at the reduced volume.

Level selected loads. If leveling revealsthat the vehicle was hauling less than the approved volume, reduce
the quantity of all material received since the last leveled load by the sameratio as the ratio of the current
leveled load volume to the agreed volume. Payment will not be made for material in excess of the agreed
volume.

Material measured in the hauling vehicle may be weighed and converted to cubic yards for payment
purposeif the conversion factors are mutually agreed to in writing.



Compute measurement using measurements of material in the hauling vehicles at the point of delivery. Load
vehiclesto at |east their water-level capacity. Leveling of the loads may be required when vehicles arrive at
the delivery point.

(c) CubicYardMile. A combination of linear and volumetric measurement meaning the movement of acubic
yard of material one (1) mile.

(d) Hour. Measurement will be for the actual number of hours ordered and performed by the Contractor.

(e) Each. One complete unit, which may consist of one or more parts.

() Lump Sum. Do not measure directly. The bid amount is complete payment for all work described in the
contract and necessary to complete the work for that item.

(99 MEBM. Onethousand feet board measure based on nominal widths, thickness, and extreme usable length
of each piece of lumber or timber actually incorporated in the job. For glued laminate timber, 1,000 board
feet based on actual width, thickness, and length of each piece actually incorporated in the job.

(h) Galon. The quantity may be measured by any of the following methods:

a  Measured volume container.
b. Metered volume. Use an approved metering system.
c. Commercially packaged volumes.
(i) Station. One hundred linear feet measured horizontally.
() Station Yard. Measure on aplane paralel to the surface being measured or horizontal.

(k) SquareYard. Measure on aplane parallel to the surface being measured or horizontal.

() Thousand Gallons Mile. A combination of linear and v olumetric measurement meaning the movement of
1,000 gallons of materia one (1) mile.

(m) Ton. Short ton consisting of 2,000 pounds. Use net certified scale weights based on certified volumes.
(n) TonMile. A combination of linear and weight measurement meaning the movement of one (1) ton of

material one (1) mile.

SPS 160
SECTION 160- QUALITY CONTROL & QUANTITY MEASUREMENT

Construction
160.02 Quality Control and Quantity Measurement System

Under (@) Quality Control Plan,” add the following:

3 Description of the testing facilities and information on when and where each of the required
materialstests will be performed.

4 Random sampling and/or measurement plan prepared in accordance with requirementsin Table
160."

(5) A log of al samplesthat are taken by the Contractor shall be maintained for the duration of the
contract, and provided to the Project Lead upon request. Test results on all samples shall be given directly
to the Project Lead within 8 hours of test completion.



160.03 Sampling, Testing, Inspection, and M easurement of Quantities
Add the following:
Minimum sampling and testing FREQUENCY isdefined in Table 160.

Sampling and testing by the contractor shall meet the applicable AASHTO and ASTM Standards. Unless
waived by the Project Lead, the Project Lead will inspect both sampling and testing equipment and
procedures prior to production. Thetesting laboratory (including equipment and personnel) shall be
operational and available for inspection at least 2 days prior to producing aggregate for acceptance. The
testing facility shall be located far enough from construction machinery to avoid harmful vibrations.



TABLE 160

SAMPLING, TESTING AND MEASUREMENT REQUIREMENTS

A soil typeisdefined such that all soil in the represented volume shall have the same group symbol in the Unified
Soil Classification system (ASTM D 2487) and the percent passing the No. 4 sieve shall not vary more than 10
percent between samples.

Wherever aAASHTO T99 or T180 moisture density curveisrequired, gradation datawill be provided as shown
below. The moisture density sample shall maintain the same percentage of coarse material (passing 50 mm and
retained on anumber 4 sieve) asin the original field sample. Field density testing of soil will normally require the use
of AASHTO T224, Coarse Particle Correction.

Field Sample Moisture Density Test Material
Percent plus 19 mm Percent plus No. 4

Percent 19 mmto No. 4 sieve
Percent minus No. 4 sieve

Where random sample or random measurement is specified, it shall be a stratified statistically random sample.

Random numbers are to be determined by ASTM D3665 Section 5.1 thru 5.7, or acomputer generated random number
program approved by the Project Lead. The sampling must be stratified to eliminate the possibility of sample points
being "clustered”. Stratification isdone by dividing the total quantity for the applicable bid item by the sample
FREQUENCY. Thisprocess dividesthetotal project quantity of onelot into sublots. The random number is used to
obtain arandom sampling point within each sublot. The contractor may terminate alot, and start a new lot when
approved by the Project Lead. Oncealot isterminated it may not be combined with any other lot. If material withina
sublot fails to meet specification requirement, the Project Lead may allow the contractor to rework the sublot materials
and resampl e at adifferent randomly selected location.

Key to symbolsused intable:

CT: Sampling and testing by contractor's personnel identified by name on the approved
contractor's Q/C plan. Interim approval of personnel submitted will be based on specified training
or experience requirements. Final approval will be based on observation of work performance on
the project.

PE: Sampling and testing under the direction of and certification by aregistered engineer retained
by the contractor and specifically identified on the approved contractor's Q/C plan.

FS. Sampling, testing, measuring and/or data furnished by the Government.

Note: The minimum FREQUENCY shownin thistableisfor contractor Quality Control sampling and testing.
The contractor can run additional samples over the minimum number specified in thetable. These additional
samples can be taken in any manner, at any time desired by the contractor. Quality assurance sampling and
testing by the Forest Service may be done at any time or location.



304.03 and 304A.03 Gradation

Gradation and percent fracture CT/ICT

One random sample per 1,000 tons. The
FREQUENCY may be increased by the CO to one
sample per day if lessthan 1,000 tonsis
produced per day. Minimum of three samples
per project.

304.04 and 304A..04 Quality (For both designated and contractor furnished sources)

Los Angles Abrasion, Coarse and Fine CT/PE
Durability Index

Tests shall be completed within one week of
sampling date

Liquid Limit, Plasticity Index CT/PE

304.12 and 304A.11 Thickness & Width Requirements

Measurement of Aggregate thickness  CT/CT
and width

Composition (Concrete Mix Design)
Concrete mix design & aggregate tests PE/PE

Aggregate moisture content CT/ICT

552.10 Qudlity Control of Mix
Mixing CT/ICT
Delivery and Sampling— Acceptance PE/PE

Tests (Concrete slump, air content, unit
weight and test cylinders)

Testing (Compressive Strength) --/PE

Composite of random gradation samples taken
during production or random samples taken from
finished product.

The number of samples depends on project size:

To 15,000 tons-3/project or source
Over 15,000 tons-3/project or source,
Plus 1/10,000 tons thereafter.

Same as gradation sampleif finesare plastic. If
PE determines fines in source are non-plastic, no
further tests are necessary.

Random measurements. 5 per km minimum of 10
per project. For non-highway projects: 10 tests
per

One mix design submittal for each concrete class,
including all the required tests on mix and
aggregate for each source.

Onetest per day on fine and coarse aggregate

Asrequired per Specifications

One set of tests per truck

Four acceptance test cylinders per

truck (two QC & two QA — 28 day breaks)
Contractor shall be responsible for any
additional field curetest cylindersto determine
concrete strengths for construction progress.

Two cylinders per truck

Two remaining test cylindersfor each
Truck to be supplied to Government
For QA testing.



SPS 175

SECTION 175— CONSTRUCTION STAKING

Description

175.01 Work.
Construction staking shall be completed by the Contractor after the notice to proceed and will include
staking for the roadway and bridge. The Contractor is responsible for maintaining construction staking after
notice to proceed, as required to construct the roadway and bridge.

M easur ement

175.05 M ethod
“Payment for any work described under this section shall be paid for under item 175(06) Staking M ajor
Structures, TypeBridge, Precision A.”

SPS 204

SECTION 204-SOIL EROSION & POLLUTION CONTROL

M easurement

204.14 M ethod. Add the following:

Quantities shown for item 204(05) Straw Bales are for the discretionary use of the Government and arein
addition to any bales that the Contractor intends to incorporate into the project as a part of the permanent
and temporary erosion control measures as required under this specification.

Payment

204.15 Basis. Add the following:

Payment for straw bales furnished and erected by the Contractor as a part of the Soil Erosion and Pollution
Control Plan will be paid for under item 204(19) Soil Erosion and Pollution Control.

SPS 206
SECTION 206- STRUCTURAL EXCAVATION FOR MAJOR STRUCTURES

DESCRIPTION
206.01 Work
Add the following to this subsection:

Thiswork shall include all excavation required to remove existing bridge fills and create the new channel
configuration.



CONSTRUCTION
a Backfill.
Replace the second sentence of the first paragraph with the following:

Compaction shall be attained with a minimum of (3) passes of approved mechanical compaction equipment
or until thereis no visible deflection under load.

Replace the third paragraph with the following:
“Backfill or embankment material shall be placed on both abutments of a spill-through type abutment so that
not more than two (2) feet of elevation difference exists between the backfill or embankment of the two
abutments. No embankment or backfill shall be placed higher than one (1) foot below the top of the cap until
after the superstructure has been placed.

MEASUREMENT

a Method.
Replace the second paragraph with the following:
“Measure structural excavation by Lump Sum. Include all excavation removal described and structural

backfill for the bridge. Placement of excess suitable material for embankment shall be measured and paid for
under item 203(11), Embankment.

SPS 251
SECTION 251 - RIPRAP

Payment
251.13 Basis. Add thefollowing:
"The cost of excavation and embankment required for placement of riprap isincidental to this pay item and

no separate payment will be made.”

SPS 260
SECTION 260— GEOCEL L ABUTMENT STABILIZATION

Description

260.01 Work. Construct geocell abutment stabilization at each abutment using Presto Geoweb Cellular Confinement
System, Webtec TerraCell, or approved equal in accordance with the plans and manufacturer’ s recommendations.

Materials
260.02 Requirements. Ensure that material conforms to specificationsin the following subsections:

Coarse Granular Backfill 703.03
Geocdll 726



Geotextile, Typell (B) 714.01
Construction

260.03 General. Perform the work specified in Section 206. Use ditches, grading or similar methods to prevent
surface runoff that may occur during inclement weather from ponding in the foundation excavation.

260.04 Geotextile Installation. Place the geotextile according to Section 221 or AS SHOWN ON THE DRAWINGS.
Ensure that the surface upon which the geotextile isto be placed is uniform and is reasonably smooth and free of
obstructions, depressions, and debris that could damage the geotextile. Have the surface approved by the Project
Lead prior to placing geotextile.

Lay the geotextile without tension, stress, wrinklesor creases. Sew or overlap adjacent strips aminimum of 12" at
joints. Insert securing pins through both strips of overlapped geotextile at minimum intervals of 3 feet, but no closer
than 2 inchesto each edge, to prevent the geotextile from being displaced.

Have the installed geotextile approved by the Project Lead prior to setting the geocells.

260.05 Geocell Installation. Place the geocell sections directly on the prepared subgrade. Expand the geocell
sectionsinto position at the grades and linesAS SHOWN ON THE DRAWINGS. Hold the expanded goecell
sections with suitable “stretcher frames,” steel stakes driven inside selected outer cell walls, or other similar methods
as allowed by the geocell manufacturer prior tofilling. Ensurethat theindividual cells have been expanded to the
minimum dimensions required by the manufacturer. |f necessary, field cut sections as per the manufacturer’s
recommendations to the lines SHOWN ON THE PLANS.

Connect geocell panelsin accordance with the manufacturer’ srecommendations.
260.06 Infill Placement. Furnish the Project L ead with the manufacturer’ s specific recommendations for backfilling
prior to placement of the geocells.

Place coarse granular backfill meeting subsection 703.03 into the expanded cells with equipment appropriate for the
site conditions such as a backhoe or afront-end-loader. Do not drop infill material more than 3 feet to avoid damage
or displacement of the cell walls.

Overfill the geocell cells and level to a minimum of 2 inches above the top of the cell walls. A front-end loader may be
used to place the infill provided that it only traffics above geocell sections that have been filled and covered with the
minimum 2 inches of additional material. Compact theinfill material with avibratory plate compactor. Operate
compaction equipment over the full width of the geocell until visible deformation of the infill ceases. Make at |east
three complete passes. Grade the surface to be %2 inch above the top of the cells. Ensure that the cell walls are not
exposed after fine grading is completed.

Use the geocell manufacturer’ s specific recommendations for backfilling if they are more stringent than stated above.
M easur ement

260.07 Method. Use the method of measurement that is DESIGNATED IN THE SCHEDULE OF ITEMS.

Payment will be based on the contract unit price of geocell material placed and accepted. Thiswill be exclusive of
wastage and material placed outside the neat lines SHOWN ON THE PLANS.

Payment

260.08 Basis. The accepted quantitieswill be paid for at the contract unit price for the PAY ITEM DESIGNATED IN
THE SCHEDULE OF ITEMS.



The cost for furnishing and placing the Coarse Granular Backfill and geotextile required for geocell infill isincidental
to this pay item and no separate payment will be made.

Payment will be made under:

Pay Item Pay Unit
260 (01) Geocell abutment stabilization, 6 inch depth Square Yard
SPS 552

SECTION 552—- STRUCTURAL CONCRETE

Description
Construction
552.03 Composition (Concrete Mix Design). Delete the following subsections for Class A concrete only:

"(n), (p), (r) except for materia finer than the 75 mm sieve, and (s)."

Construction
552.03 Composition (Concrete Mix Design).
(X) Changethe last sentence of this subsection to:
"The maximum air content shall be 8 percent."”
552.09 Delivery. Change the third sentence of the second paragraph to:

"Never alow thetimeinterval between placement to exceed 30 minutes (20 minutes under hot weather
conditions.)"

(& Truck Mixer/Agitator. Deletethelast sentence of the second paragraph.
552.10 Quality Control of Mix.
(b) Delivery & Sampling.
(3) Replacethefirst sentence of the second paragraph with the following:
"Sampling shall be done in accordance with AASHTO T 141"
(4) Deletethe second sentence of the subsection.
(c) Testing. Add thefollowing:

"Unless SHOWN ON THE DRAWINGS, all structural concrete elementswill have been designed by
the strength method."

552.12 Temperatureand Weather Conditions.



(@ Cold Weather. Replace the last two sentences of the second paragraph with:

"Submit to the Project Lead a cold weather plan for approval 21 daysin advance of anticipated need.
No placement of concrete shall be made if cold weather conditions are anticipated within 7 days without
an approved plan."

SPS 555
SECTION 555 - STEEL STRUCTURES

Construction
555.03 General
Change thefirst sentence to read,

Fabricate the structural steel in afabricating plant that is certified as“ Category 11 or Simple Steel Bridges,” under the
American Institute of Steel Construction (A1SC) Quality Certification Program.

555.17 Connections Using High-Strength Bolts.
() Installation.
(1) Rotational-Capacity Tests.

Change'AASHTO M 164M, subsection 8.5" to'ASTM A 325M, Test Method'.

SPS 557
SECTION 557 - TIMBER STRUCTURE.

Description
557.01 Work. Furnish, fabricate, erect, and paint structural timber, including all required yard lumber and hardware.
557.02 Requirements. Furnish material that conformsto specificationsin the following section and subsections:

716.02
563

716.04
716.03
716.01

Furnish, the following compliance certificates to the Project Lead upon delivery of the materialsto the jobsite:

(a) Verification of compliance with grading rules and species of timber and lumber. Provide certification by
an agency accepted as competent by the American Lumber Standards Committee (ALSC).

(b) Lot certification of each charge for preservative, penetration in millimeters, and retention in kilograms per
cubic meter (assay method) by a qualified independent inspection and testing agency. In addition, have the
producer of the treated products provide written certification that Best Management Practices (BMP's) in
accordance with "Best Management Practices for Treated Wood in Western Aquatic Environments,"



published by the Western Wood Preservation Institute (WWPI) and Canadian I nstitute of Treated wood,
were followed, including a description and appropriate documentation of the applicable BMP's used.

(c) Certification from a qualified inspection and testing agency indicating that all glued laminated members
are in accordance with the requirements of American National Standard for Wood Products, " Structural
Glued Laminated Timber" (ANSI/AITC A190.1) modified as SHOWN ON THE DRAWINGS.

(d) Such other certifications as SHOWN ON THE DRAWINGS or called for in the SPECIAL PROJECT
SPECIFICATIONS.

Incise all glued laminated and solid sawn members thicker than 50 mm in accordance with AWPA standard
C1, unless otherwise SHOWN ON THE DRAWINGS.

Provide shop drawingsfor all timber 21 daysin advance of fabrication when SHOWN ON THE DRAWINGS or in the
SPECIAL PROJECT SPECIFICATIONS. Show al dimensions and fabrication detailsfor all cut, framed, or bored
timbers.

Construction

557.03 General. Perform the work under Section 206. Furnish structural lumber and timber of the required stress
grade.

Clear stacks of weeds, rubbish, or other objectionable material form the ground under and in the vicinity of all stored
material. Place the bottom layer of material at lease 200 mm above the ground level. Provide sufficient supportto

prevent sagging.

Open-stack untreated material to shed water. Stack material in layers on spacers (stickers) that extend across the full
width of the stack to allow for freeair circulation. Align al stickersvertically and space them at regular intervals.

Close-stack treated material to shed water.

Protect material from the weather. If covered, used sheet material such aswater-resistant paper or opaque
polyethylene film. Do not cover with impervious membranes, such as polyethylene film, during dry weather. Slit
individual wrappings full length or puncture on the lower side to permit drainage of water.

Store and protect glued laminated timber in accordance with the recommendations for L oading and Handling, Job Site
Storage, and Erection in "Recommended Practice for Protection of Structural Glued Laminated Timber During Transit,
Storage, and Erection," published by the American Institute of Timber Construction, AITC 111.

Use slings or other devicesto protect corners of heavy construction timbers and banded packages of heavy
construction timber

557.04 Treated Timber. Fabricate timbers before treatment. Handle treated timber according to the Consumer
Information Sheet published by AWPA. Do not cut, frame, or bore treated timber after treatment unless approved by
the Project Lead. Handle treated timbers carefully and do not drop, damage outer fibers, or penetrate the surface with
tools. Do not use cant dogs, hooks or pike poles. In coastal waters, do not cut or bore timber below the highwater
mark.

Field treat all cuts, abrasions, bolt holes, and recesses that occur after treatment in accordance with the requirements
specified in AWPA standard M4, Standard for the Care of Pressure-Treated Wood Products. Plug all unused holes
with preservative-treated plugs. Perform all field-applied preservation treatment with necessary precautions so as to
prevent and soil and/or water contamination.

557.05 Untreated Timber. Field treat the following untreated timber surfaces in accordance with AWPA standard
M4,



(@) All endsand Tops, and all contact surfaces of posts, sills, and caps.

(b) All ends, joints, and contact surfaces of bracing and truss members.

(c) All surfaces of timber bumpers and the back faces of bulkheads.

(d) All other timber that will be in contact with earth.
557.06 Workmanship. Cut and form all lumber and construction timbers so all joints will have even bearing over the
entire contact surface. Do not use shimsin makingsjoints. Construct all jointsto be closed. Drive nails and spikes
to set the heads flush with the wood surface. Use the same end, face, and edge of the timber member for all layout
dimensions. Boreall holes from mating faces.
557.07 Holesfor Bolts, Dowels, Rods & Lag Screws. Bore holesfor machine bolts with abit 1.5 mm larger than the
diameter, except when galvanized bolts are specified. In thiscase, drill all holes 3 mm greater than the bolt size. Drill

the depth of lag screw bolt holes 25 mm less than the length of the screw head and with a diameter approximately 75
percent of the shank diameter.

557.08 Hardware. Furnish the hardware as SHOWN ON THE DRAWINGS, as specified below.

(a) Bolts & Washers. Final tighten all nutsto provide proper bearing, and cut off excess bolt |engths of
more than 25 mm. After final tightening, check or burr all bolts effectively with a pointing tool to prevent
loosening of the nuts.

Use malleable iron washers with a diameter approximately four times the bolt diameter under all bolt heads or
nuts in contact with wood, unless otherwise SHOWN ON THE DRAWINGS.

(b) Galvanizing. Unless otherwise SHOWN ON THE DRAWINGS, ensure that all hardware for timber
structuresisgalvanized. Ensurethat all fasteners, including nails, spikes, bolts, washers, and timber
connectors, other than malleable iron, are galvanized.

557.14 Stringers. Glued-laminated stringers shall be positioned so that the camber is up for simply supported
stringers.

557.15 Glued Laminated Panel Decks. Do not drag or skid panels. When lifted, support panelsin the weak-
moment plane at a sufficient number of pointsto avoid overstressing, and protect the edges from damage.

Follow erection procedures given in FPL-263, Forest Service, Forest Products Laboratory (FPL), Madison,
Wisconsin.

M easur ement
b. Method
Measure and payment for all work under this section shall be included in and considered incidental to the lump sum

contract price for Item 560(01) — “ Bridge Superstructure.”

SPS 560
SECTION 560— BRIDGE SUPERSTRUCTURE

Description



560.01
Work.

Materials

560.02

Requirements.

560.04
Submittals.

Construction

560.05
Performance

560.03

Thiswork shall consist of furnishing and erecting the bridge superstructure. The bridge
superstructure shall include the following:

-Bridge Girders

-Diaphragms

-Timber Deck Panels

-Bearing w/Anchorage Devices

-Timber Backing Planks

-Timber Bridge Curbs and

All connection hardware, equipment, tools and other incidental materials needed to compl ete the
work as shown in the plans.

Materials shall meet the requirements designated on the drawings and in the specifications.

No shop drawings are required for the steel superstructure if constructed as shown on the
drawings. Optimal prefabricated steel bridge superstructure shall require shop drawings as
outlined below.

Thework shall conform to the applicable construction provision of the following subsections of
the Standard Specifications and These Special Project Specifications.

SHUCTUIAl CONCIEIE. ... v vt 552
SO SHTUCIUIES. ...ttt et 555
TiMDE SITUCIUIES. ... et aeae s B57
BeaiNg DEVICES. ... vt 564

Bridge Super structure— Optional Prefabricated Bridge Superstructure
Design Requirements.

An optional prefabricated bridge superstructure shall be designed for HS-20 loading in accordance
with the AASHTO Standard Specifications for Highway Bridges, 17", except deflections shall not
exceed L/360 for live loads. The superstructure geometry and general configuration shall be as
shown on the drawings. The timber glued-laminated deck and curbs are to be maintained as shown
onthedrawings. An alternative deck system will not be allowed. Total depth of superstructure
from top of running surface to bottom of steel stringers may vary by not more than—3 inches or +3
inches from that shown on the drawings. The profile grade shown on the drawings shall be
maintained. The bottom of footing elevations shown on the drawings shall be adjusted to account
for any difference in superstructure depth. All costs associated with additional excavation,



approach roadway work or removal of excess material dueto adifferent superstructure depth shall
beincluded in the ump sum cost for Structural Excavation.

A prefabricated bridge superstructure shall consist of asingle or two major longitudinal
components. A positive means of attaching components together with steel cross-bracing or
diaphragms, placed at a minimum of 1/3 span points along the span, is required and may vary from
the details shown on the drawings.

An alternative prefabricated bridge superstructure shall be designed by alicensed professional
engineer. Design calculations and detail drawings shall bear the signature, date and seal of a
professional engineer and be submitted to the engineer for approval. Drawings shall provide
compl ete details of the bridge superstructure. All detail changesto elevations, backing planks or
abutments, from those shown on the drawings, are the responsibility of the contractor and shall be
identified and shown on the drawings for approval.

Measurement & Payment

560.06

Method and Basis
M easurement and payment for fabrication, furnishing and installation the bridge superstructure
shall beincluded in and considered incidental to the lump sum contract price for Item 560(01) —
“Bridge Superstructure”. This price shall include all materials, labor, tools, equipment and
incidental items necessary to complete the work.

SPS 601

SECTION 601—-MOBILIZATION

Description

601.01 Work. Add the following:

Noxious Weed Control Requirements:

Clean all construction equipment prior to entry onto the project area. Remove all dirt and plant parts and material that
could carry noxious weed seedsinto the project area. Only construction equipment so cleaned and inspected by the
Forest Service will be allowed to operate within the project area. Treat all subsequent move-ins of construction
equipment in the same manner asinitial move-ins. “Construction equipment” does not include personal vehicles,
paving equipment or support equipment that remains on the main travel route.

Prior to theinitial move-in, the contractor shall make all construction equipment available for inspection by the
Government at an agreed upon location. Provide the Government at |east 24 hours advance notification when
equipment is ready for inspection.

Payment

601.03 Basis. Add thefollowing:

Include all costs associated with the cleaning of equipment in the unit price bid for Mobilization.



SPS 637
SECTION 637 - EQUIPMENT RENTAL

Payment

Add the following pay item:

Pay ltem Pay Unit

637(01) Hydraulic Excavator with Thumb, Minimum 150 Hour
Flywheel HP

SPS 703

SECTION 703 - AGGREGATE

703.01 Fine Aggregatefor Portland Cement Concrete

(@) Change'AASHTOM 6, classB'to'AASHTOM 6, ClassA'.

SPS 726
SECTION 726— GEOCEL L

Furnish geocell panels consisting of sheet strips fabricated from high-density polyethylene (H.D.P.E.),
which are connected in series at offset, full-depth ultrasonic seams, aligned perpendicular to the longitudinal
axis of the strips. When expanded, the interconnected strips form the walls of aflexible, three-dimensional
cellular confinement structure into which the specified infill materials can be placed.

Ensure that the polyethylene material used to fabricate the geocell sectionsistreated to resist ultraviolet
degradation and that is conforms to the following:

(4) DENSMY....ccoeeeeeeeeeeeeeeecenens 0.935-0.965 g/cnt per ASTM
D1505

(b) Environmental Stress
Crack Resistance (ESCR).......... 2000 hour per ASTM D1693

Use strips with a sheet thickness, of 1.27 mm —5% +10% (50 mil -5% +10%) tested per ASTM D5199.
Thickness shall be determined in the flat, before any surface texturing or other surface disruption.

Ensure that cell seam strength is uniform over the full depth of the cell. Test short-term peel strength per
U.S. Army Corps of Engineers Technical Report GL-86-19, Appendix A. Provide aminimum seam peel
strength of 2000 N (450 Ib) for the 203 mm (8.0 in) depth cell.

Test seam hang-strength for a period of 30 days minimum at room temperature. Room temperature is defined
in ASTM E41. Usetest samples made by welding two 102 mm (4 in) wide polyethylene strips together.
Ensure that atest sample consisting of two carbon black stabilized strips supports a 72.5 kg (160 Ib) load for
the test period that atest sample consisting of carbon black stabilized strip and HAL S stabilized strip
supports a63.5 kg (140 Ib) load for the test period.



Furnish the Project Lead with a certificate signed by legally authorized official from the company that
manufactured the geocell. Ensure that the certificate attests the geocell meets the chemical, physical,
material and manufacturing requirements stated in the specification. When requested by the Project Lead,
furnish a sample of the geocell from each lot for verification testing.

During shipment and storage, wrap the geocell in heavy-duty protective covering. Protect the geocell from
mud, soil, dust, debris and sunlight prior to installation.

The following products meet this specification:

GEOWEB manufactured by Presto Products Company, P.O. Box 2399, Appleton, WI 54913-2399, telephone
920-738-1222.

TERRACELL manufactured by Webtec, Inc., P.O. Box 19729, Charlotte, NC 28219, tel ephone 704-398-094.



WAGE RATE: HEAVY
GENERAL DECISION: M T20030001 11/28/2003 MT1

Date: November 28, 2003
General Decision Number: M T20030001 11/28/2003

Superseded General Decision Number: MT020001
State: Montana

Construction Types: Heavy

Counties: Montana Statewide.

HEAVY CONSTRUCTION PROJECTS

ZONE DEFINITIONS

CARPENTERS, *CEMENT MASONS, LABORERS, POWER EQUIPMENT OPERATORS
AND TRUCK DRIVERS

The zone hourly rates applicable to each project shall be
determined by measuring the road miles over the shortest
practical maintained route from the nearest County Court House
of the folowing listed towns to the center of the job:

BILLINGS, BOZEMAN, BUTTE, GREAT FALLS, HAVRE, HELENA,
KALISPELL, LEWISTOWN, MILESCITY, MISSOULA

Zonel: 0to 30 miles- Base Pay
Zone 2: 30 to 60 miles- Base Pay + $2.20
Zone 3: Over 60 miles- Base Pay + $3.70

*CEMENT MASONS ZONES: The above cities plus DILLON, GLASGOW,
GLENDIVE, SDNEY

Modification Number  Publication Date

0 06/13/2003

1 11/07/2003

2 11/28/2003
CARP0028-002 05/01/2003

STATEWIDE EXCEPT BEAVERHEAD AND SILVER BOW COUNTIES
Rates Fringes
Carpenters: (Zone 1)

Carpentef........cceuuee. $19.85 5.83
Millwright................. $21.85 5.83



Piledrivermen............... $19.85 5.83

CARPO0028-004 06/01/2000
STATEWIDE EXCEPT BEAVERHEAD AND SILVER BOW COUNTIES

Rates Fringes

[D]LV/< SR $54.93 570
Diver Tender..........o....... $26.25 5.70
CARP0112-001 05/01/1998

BEAVERHEAD AND SILVER BOW COUNTIES
Rates Fringes

Carpenters. (Zone pay not

applicable)
Carpenter.......ccooveuees $16.71 482
Millwright................. $17.21 4.82
Pile Driver......ccc... $17.71 4.82
EL EC0044-001 06/01/2002

BEAVERHEAD, BIG HORN, BLAINE, BROADWATER, CARBON, CARTER,
CASCADE, CHOUTEAU, CUSTER, DANIELS, DAWSON, DEER LODGE, FALLON,
FERGUS, GALLATIN, GARFIELD, GLACIER, GOLDEN VALLEY, GRANITE,

HILL, JEFFERSON, JUDITH, BASIN, LEWISAND CLARK, LIBERTY,

MADISON, MCCONE, MEAGHER, MINERAL, MISSOULA, MUSSELSHELL, PARK,
PETROLEUM, PHILLIPS, PONDERA, POWDER RIVER, POWELL, PRAIRIE,
RAVALLI, RICHLAND, ROOSEVELT, ROSEBUD, SHERIDAN, SLVER BOW,
STILWATER, SWEET GRASS, TETON, TOOLE, TREASURE, VALLEY,
WHEATLAND, WIBAUX, AND YELLOWSTONE COUNTIES

Rates Fringes

Line Construction

(1) Lineman................ $2579  4.25%+6.71

(2) Equipment Operator.....$20.63  4.25%+6.34
(3) Experienced

Groundman................... $16.76  4.25%+6.07

EL EC0233-001 06/01/2003

Blaine, Cascade, Chouteau, Fergus, Glacier, Hill, Judith Basin,
Liberty, Petroleum, Phillips, Pondera, Teton, Valley, and
Wheatland Counties



Rates Fringes

Electrician.........cccuuee. $2236  4.25%+7.70

EL EC0233-002 06/01/2003

BEAVERHEAD, DEER LODGE,GRANITE, JEFFERSON, MADISON, POWELL, AND
SILVER BOW COUNTIES

Rates Fringes

Electrician.........cccuuee. $22.73  4.25%+7.77

EL EC0233-006 06/01/2003
BROADWATER, LEWISAND CLARK, AND MEAGHER COUNTIES
Rates Fringes

Electrician.........cccuuee. $2236  4.25%+7.70

EL EC0532-001 06/01/2002
GALLATIN, PARK, AND SWEET GRASS COUNTIES
Rates Fringes

Electrician.........cccuuee. $21.36 4.25%+6.84

EL EC0532-003 06/01/2002
BIG HORN, CARBON, CARTER, CUSTER, DANIELS, DAWSON, FALLON,
GARFIELD, GOLDEN VALLEY, McCONE, MUSSELSHEL L, POWDER RIVER,

PRAIRIE, RICHLAND, ROOSEVELT, ROSEBUD, SHERIDAN, STILLWATER,
TREASURE, WIBAUX AND YELLOWSTONE COUNTIES

Rates Fringes

Electrician.........cccuue... $2280 4.25%+7.48

EL EC0768-001 06/01/2001

FLATHEAD, LAKE, LINCOLN, MINERAL, MISSOULA, RAVALLI, AND
SANDERS COUNTIES

Rates Fringes

Electrician........ceo..... $23.00 7.28



EL EC0768-003 04/01/2003
FLATHEAD, LAKE, AND LINCOLN COUNTIES
Rates Fringes

Line Construction

(1) Cable Splicer........... $27.03 9.81

(2) Lineman................. $24.85 9.84

(3) Groundman............... $16.48 9.07
ENGI0400-001 05/01/2001

Rates Fringes

Power Equipment Operator

(Zone 1)
Group 1 4.90
Group 2 4,90
Group 3 4.90
Group 4 4.90
Group 5 4.90
Group 6 4.90
Group 7 4.90

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Air Compressor; Auto Fine Grader; Belt Finishing
Machine; Boring Machine, small; Cement Silo; Crane, A-Frame
Truck Crane; Crusher Conveyor; DW-10, 15, and 20 Tractor
Roller; Farm Tractor; Forklift; Form Grader; Front-end L oader
under 1 cu yd; Heavy Duty Drills; Herman Nelson Heater;
Mulching Machine; Qiler, all except Cranes. & Shovels;
Pumpman.

GROUP 2: Air Doctor; Backhoe/Excavator/Shovel to and
including 3 cu yd; Bit Grinder; Bituminous Paving Travel
Plant; Boring Machine, large; Broom, self-propelled; Concrete
Travel Batcher; Concrete Float & Spreader; Concrete Bucket
Dispatcher; Concrete Finish Machine; Concrete Conveyor;
Distributor; Dozer, Rubber- Tired, Push & Side Boom;
Elevating Grader/Gradall; Field Equipment Serviceman;
Front-end Loader 1 cu yd toincluding 5 cu yd; Grade Setter;
Heavy Duty Drills, all types; Hoist/Tugger, all; Hydralift &
similar; Industrial Locomotive; Motor Patrol, except Finish;
Mountain Skidder; Qiler - Cranes & Shovels; Pavement Breaker,
EMSCO; Power Saw, sdlf-propelled; Pugmill; Pumpcrete/Grout
Machine; Punch Truck; Roller, other than Asphalt; Raller,
Sheepsfoot, self- propelled; Roller, 25 tons and over; Ross
Carrier; Rotomill under 6 ft; Trenching Machine;
Washing/Screening Plant.



GROUP 3: Asphalt Paving Machine; Asphalt Screed;
Backhoe/Excavator/Shovel over 3 cu yd; Cableway Highline;
Concrete Batch Plant; Concrete Curing Machine; Concrete Pump;
Cranes, Creter; Cranes, Electric Overhead; Cranes, 24 tons

and under; Curb Machine/Slip Form Paver; Finish Dozer;
Front-end Loader over 5 cu yd; Mechanic/Welder; Pioneer
Dozer; Roller, Asphalt (Breakdown & Finish); Rotomill, over 6

ft; Scraper, single, twin, or pulling Belly Dump; Yo-Yo Cat.

GROUP 4. Asphalt/Hot Plant Operator; Cranes, 25 tonsto 44
tons; Crusher Operator; Finish Motor Patrol; Finish Scraper.

GROUPS5: Cranes, 45 tonsto including 74 tons; Crane, Tower,
al.

GROUP6: Cranes, 75 tonsto including 149 tons; Crane,
Whirley, al.

GROUP 7: Cranes, 150 tonsto including 250 tons (add $1.00
for every 100 tons over 250 tons); Crane, Stiff-Leg or
Derrick; Helicopter Hoist.

IRON0014-002 07/01/2003

FLATHEAD, GLACIER, LAKE, LINCOLN, MINERAL, MISSOULA, AND
SANDERS COUNTIES

Rates Fringes

[ronworker..........oeveeees $21.62 11.63

IRON0841-002 07/01/2002
REMAINING COUNTIES
Rates Fringes

[FONWOIKEY.......cecereernees $18.80 11.86

LABO0098-001 05/01/2000
Rates Fringes

Laborers: (Zone 1)

4.40
4.40
4.40
4.40

LABORERS CLASSIFICATIONS

GROUP 1: Flagperson



GROUP 2: All General Labor work; Burning Bar; Bucket man;
Carpenter Tender; Caisson Worker; Cement Mason Tender; Cement
Handler (dry); Chuck Tender; Choker Setter; Concrete worker;

Curb Machine-Lay Down; Crusher and Batch worker; Fence
Erector; Form Setter; Form Stripper; Heater Tender;

Landscaper; Pipe Wrapper; Pot Tender; Powderman Tender; Rail
and Truck Loaders and Unloaders; Riprapper; Sealants for

concrete and other materials; Sign Erection, Guard Rail and

Jersey Rail; Stake Jumper; Spike Driver; Signalman; Tail

Hoseman; Tool Checker and Houseman; Traffic Control worker.

GROUP 3: Concrete Vibrator; Dumpman (Grademan); Equipment
Handler; Geotextile and Liners; High-Pressure Nozzleman,
Jackhammer (Pavement Breaker); Laser Equipment; Non-Riding
Rollers; Pipelayer; Posthole Digger (Power); Power Driven
Wheelbarrow; Rigger; Sandblaster; Sod Cutter-Power; Tampers

GROUP 4: Asphalt Raker; Cutting Torch; Grade Setter; High-
Scaler; Power Saws (Faller & Concrete); Powderman ($1.00 per
hour above Group 4 rate); Rock & Core Drill; Track or Truck
mounted Wagon Drill; Welder including Air Arc

PAIN0260-001 07/01/2002

BLAINE, BROADWATER, CASCADE, CHOUTEAU, DANIELS, FERGUS,
GARFIELD, GLA CIER, GRANITE (South of aline running East & West
through the Southern city limits of Phillipsburg), HILL,

JEFFERSON, JUDITH BASIN, LEWISAND CLARK, LIBERTY, McCONE,
MEAGHER, PETROLEUM, PHILLIPS, PONDERA, POWELL (South of aline
running East & West through the Southern City limits of

Helmsville), RICHLAND, ROOSEVELT, SHERIDAN, TETON, TOOLE,
VALLEY, AND WHEATLAND COUNTIES

Rates Fringes

Painter.......cccovveveienns $13.85 1%+3.45

PAIN0260-002 07/01/2002

FLATHEAD, GRANITE (North of aline running East & West through
the Southern city limits of Phillipsburg), LAKE, LINCOLN,

MINERAL, MISSOULA, POWELL (North of aline running East & West
through the Southern city limits of Helmsville), RAVALLI, AND
SANDERS COUNTIES

Rates Fringes

Painter.......cocovvvienns $16.85 1%+3.45

PAIN1922-001 08/01/2003



BEAVERHEAD, BIG HORN, CARBON, CARTER, CUSTER, DAWSON, DEER
LODGE, FALLON, GALLATIN, GOLDEN VALLEY, JEFFERSON, MADISON,
MUSSELSHELL, PARK, POWDER RIVER, PRAIRIE, ROSEBUD, SILVER BOW,
STILLWATER, SWEET GRASS, TREASURE, WIBAUX, AND YELLOWSTONE
COUNTIES

Rates Fringes

Painter
Industrial (Includes
Industrial Plants,
Tanks, Pipes, Bridges)......$ 18.00 at+b

PLAS0119-001 05/01/2000

STATEWIDE (except Deer Lodge, Jefferson, Powell, and Silver Bow
Counties)

Rates Fringes
Cement Masons. (Zone 1)
Areal....nnn. $16.23 5.10
Area2.....eneenns $17.30 5.10

AREA 1. STATEWIDE (except Deer Lodge, Jefferson, Powell, and
Silver Bow Counties)

AREA 2: DEER LODGE, JEFFERSON, POWELL, AND SILVER BOW
COUNTIES

PLUMO0030-003 09/01/2003

BIGHORN, BLAINE, CARBON, CARTER, CASCADE, CHOUTEAU, CUSTER,
DANIELS, DAWSON, FALLON, FERGUS, GARFELD, GLACIER, GOLDEN
VALLEY, HILL, JUDITH BASIN, LIBERTY, McCONE, MEAGHER,
MUSSELSHELL, PETROLEUM, PHILLIPS, PONDERA, POWDER RIVER,
PRAIRIE. RICHLAND, ROOSEVELT, ROSEBUD, SHERIDAN, STILLWATER,
TETON, TOOLE, TREASURE, VALLEY, WHEATLAND, WIBAUX AND
YELLOWSTONE COUNTIES

Rates Fringes

Plumber........ccccueueaee $24.20 10.05

* PLUM0041-001 07/01/2002

BEAVERHEAD, BROADWATER, DEER LODGE, GALLATIN, GRANITE,
JEFFERSON, LEWISAND CLARK, MADISON, PARK, POWELL, SILVER BOW,
AND SWEET GRASS COUNTIES

Rates Fringes



Plumber.......ccoovueunneee. $24.30 7.55

PLUM0459-001 07/01/2003

FLATHEAD, GLACIER, LAKE, LINCOLN, MINERAL, MISSOULA, RAVALLI,
AND SANDERS

Rates Fringes

Plumber........oovveeenees $22.86 8.90

TEAMO0002-001 06/01/1999
Rates Fringes

Truck drivers. (Zone 1)
Group L......ccevernne $13.31 4.96
Group 2......cceeeereene $17.34 4.96

TRUCK DRIVERS CLASSIFICATIONS:
GROUP 1: Pilot Car

GROUP 2: All Combination Trucks and Concrete Mixers;
Distributor Driver; All Dry Batch Trucks; Dumpman, Gravel
Spreader Box Operator; All Dump Trucks and similar equipment
including DW 20, DW 21, or Euclid Tractor; Dumpsters; Flat
Trucks; Servicemen; Lowboys, Four-Wheel Trailers; Float
Semi-Trailer; Lumber Carriers, Lift Trucks & Fork Lifts;

Pick-up Driver hauling material; Powder Truck (Bulk Unloader
type); Power Boom; Service Truck Dirvers, Fuel Truck Drivers,
Tiremen; All Water Tank Drivers; Petroleum Products Drivers;
Trucks with Power Equipment such as Winch, A -Frame Truck,
Crane, Hydralift, Gout-Crete Truck, and Combination Mulching,
Seeding & Fertilizing Truck; Truck Mechanic

WELDERS - Receive rate prescribed for craft performing
operation to which welding isincidental.

Unlisted classifications heeded for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 () (1) (ii)).

In thelisting above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be



prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Hasthere been aninitial decision in the matter? This can
be:

* an existing published wage determination

* asurvey underlying awage determination

* aWage and Hour Division letter setting forth a position on
awage determination matter

* aconformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the areain which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from thisinitial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) isyes, then an

interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Writeto:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by afull statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,

etc.) that the requestor considersrelevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Writeto:

Administrative Review Board
U.S. Department of Labor



200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board arefinal.

END OF GENERAL DECISION



WAGE RATE: HIGHWAY
GENERAL DECISION: M T20030002 11/07/2003 MT2

Date: November 7, 2003
General Decision Number: M T20030002 11/07/2003

Superseded General Decision Number: MT020002
State: Montana
Construction Types: Highway
Counties: Montana Statewide.
HIGHWAY CONSTRUCTION PROJECTS
Modification Number  Publication Date
0 06/13/2003
1 11/07/2003
* SUMT2001-001 09/04/2003

**ZONE PAY**

CARPENTERS, CEMENTS MASONS, IRON WORKERS, LABORERS, POWER
EQUIPMENT OPERATORS, TRUCK DRIVERS

The hourly wage rates applicable to each project shall be
determined by measuring the road miles over the shortest
practical maintained route from the County Court House of the
following towns to the center of the job:

BILLINGS, BOZEMAN, BUTTE, GREAT FALLS, HAVRE, HELENA,
KALISPELL, LEWISTOWN, MILESCITY, MISSOULA

ZONE 1: 0to 30 miles
ZONE 2: 30to 60 miles- Base Pay +$2.95
ZONE 3. Over 60 miles- Base Pay + $4.75

Rates Fringes

Carpenters:

Carpentef........cceuueee $19.55 5.85
Piledriverman............... $19.55 5.85
Cement Mason................... $17.37 550

Electricians:
Areal........enee. $18.74 2.93+3.8%
Area2....enen. $20.13 4.76+3.8%

Areas.......oeeeee. $19.98 3.44+3.8%



Aread...........u.... $19.84 3.51+3.8%
Areab........veee. $20.54 3.54+3.8%
Areab..........coueuue.. $18.02 3.44+3.8%
ELECTRICIANS AREA DESCRIPTIONS

AREA 1: Beaverhead, Deer Lodge, Granite, Jefferson, MZdison,
Silver Bow, and Powell Counties

AREA 2: Big Horn, Carbon, Carter, Custer, Dawson, Fallon,
Garfield, Golden Valley, Musselshell, Powder River, Prairig,
Rosebud, Stillwater, Treasure, Wibaux, and Y ellowstone
counties

AREA 3: Blaine, Cascade, Chouteau, Dani€els, Fergus, Glacier,
Hill, Judith Basin, Liberty, McCone, Petroleum, Pondera,
Phillips, Richland, Roosevelt, Sheridan, Teton, Toole,

Valley, and Wheatland Counties

AREA 4: Broadwater, Lewis and Clark, and Meagher Counties

AREA 5: Flathead, Lake, Lincoln, Mineral, Missoula, Ravalli,
and Sanders Counties

AREA 6: Gallatin, Park, and Sweet Grass Counties

Ironworker
Flathead, Glacier,
Lake, Lincaln,
Mineral, Missoulaand
Sanders Cos................$ 20.43 10.00
Remaining Counties.......... $18.97 10.87
Laborers:
550
550
5.50
550
LABORERS CLASSIFICATIONS

GROUP 1: Flag person

GROUP 2: All General Labor work; Burning Bar; Bucket man;
Carpenter Tender; Caisson Worker; Cement Mason Tender; Cement
Handler (dry); Chuck Tender; Choker Setter; Concrete worker;
Curb Machine-Lay Down; Crusher and Batch Plant Worker; Fence
Erector; Form Setter; Form Stripper; Heater Tender;

Landscaper; Pipe Wrapper; Pot Tender; Powderman Tender;

Rail and Truck Loadersand Unloaders; Riprapper; Sealants

for Concreteand other materials; Sign Erection, Guard Rail

and Jersey Rail; Stake Jumper; Spike Driver; Signaman;

Tail Hoseman; Tool Checker and Houseman; Traffic Control
worker

GROUP 3: Concrete Vibrator; Dumpman (Grademan); Equipment



Handler; Geotextile and Liners; High-Pressure Nozzlemen;
Jackhammer (Pavement Breaker); Laser equipment; Non-riding
Rollers; Pipelayer; Posthole Digger (power); Power Driven
Wheelbarrow; Rigger; Sandblaster; Sod Cutter-power; Tampers

GROUP 4: Ashpalt Raker; Cutting Torch; Grade Setter; High-
Scaler; Power Saws (Faller & Concrete); Powderman ($1.00 per
hour above Group 4 rate); Rock & Core Drill; Track or Truck
mounted Wagon Drill; Welder including Air Arc

Line Construction

Equipment Operator.......... $19.16 5.05
Groundman................... $15.40 5.05
Painters:......ccoeevvevenen. $19.55 550

Pavement marking and related work. Includes operating marking
and all other equipment and all work involved in trafficm
arking including removal, surface preparation and

application of pavement markings including epoxies, paints,
tape, buttons, thermo - plastics and any other products

applied for traffic marking purposes and for directing and
regulating traffic

Power Equipment Operator

Group L.....ccovverrnen. $17.51 5.50
Group 2......ccveeereene $18.38 5.50
Group 3......cceeverennn $19.12 5.50
Group 4......ccvveereenn $19.71 5.50
Group5.....oceeereenn $20.85 5.50
Group 6.......cccovvrueennes $21.44 5.50
Group 7....covvvevereenns $23.22 5.50

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1. A-Frame Truck Crane; Air Compressor; Auto Fine
Grader; Belt Finishing Machine; Boring Machine (small);
Cement Silo, Crane; Crusher Conveyor, DW-10, 15, and 20
Tractor Roller; Farm Tractor; Forklift; Form-Grader;
Front-end Loader under 1 cu yd;Oiler, Heavy Duty Drills;
Pumpman; Oiler (All, except Cranes and Shovels)

GROUP 2: Air Doctor; Backhoe/Excavator/Shovel to & incl 3 cu
yd Bit Grinder; Bitunimous Paving Travel Plant; Boring
Machine, large: Broom, Self-Propelled; Concrete Bucket
Dispatcher; Concrete Conveyor; Concrete Finish Machine;
Concrete Float and Spreader; Concrete Travel Batcher;
Distributor; Dozer, Rubber tired, Push, and Side Boom;

Drills, Heavy Duty (all types); Elevating Grader/Gradall;

Field Equipment Serviceman; Front-end Loader 1 cu yd to and
incl. 5 cu yd; Grade Setter; Hoist/Tugger (All Hydralift &
Similar); Industrial Locomotive; Motor Patrol (Except

Finish); Mountain Skidder; Oiler, Cranes & Shovels; Pavement
Breaker, EMSCO; Power Saw, Self-Propdlled; Pugmill;
Pumpcrete/ Grout Machine; Punch Truck; Rollers (All except
Asphalt Finish and Breakdown); Ross Carrier; Rotomill under 6



ft; Trenching Machine; Washing/Screening Plant

GROUP 3: Asphalt Finish Roller; Asphalt Breakdown Roller;
Asphalt Paving Machine; Backhoe/Excavator/Shovel larger than
3 cuyd; Asphalt Screed; Concrete Batch Plant; Cableway
Highline; Concrete Curing Machine; Cranes, 24 tons & under;
Cranes, Creter; Cranes, Electric Overhead; Concrete Pump;

Curb Machine/Slip Form Paver; Finish Dozer; M echanic/Welder;
Pioneer Dozer; Rotomill 6 ft and over; Scraper, Single

Engine; Scraper Twin or pulling Belly Dump; Yo Yo Cat
Front-end Loader over 5 cu yd,;

GROUP 4. Asphalt/Hot Plant Operator; Cranes, 25 tonsto 44
tons; Crusher Operator; Finish Motor Patrol; Finish Scraper

SPECIAL OPERATORS:
GROUPS5: Cranes, 45 tonsto and including 74 tons
GROUP 6: Cranes, 75 tonsto and including 149 tons

GROUP 7: Cranes, 150 tonsto and including 250 tons; Cranes
over 250 tons: add $1.00 for every 100 tons over 250 tons;
Crane, Stiff-Leg or Derrick; Crane, Tower dl); Crane,

Whirley (all); Helicopter Hoist

Truck drivers:
Group L......ccvvernne $14.96 5.50
Group 2......ccveeereene $19.55 5.50

GROUP1: Rilot Car

GROUP 2: Combination Truck and Concrete Mixer and Transit
Mixer; Dry Batch Trucks; Distributor Driver; Dumpman; Dump
Trucks and similar equipment; Dumpster; Flat Trucks; Lumber
Carriers; Lowboys; Pickup; Powder Truck Driver; Power Boom;
Serviceman; Service Truck/Fuel Truck/Tireperson; Truck
Mechanic; Trucks with Power Equipment; Warehouseman,
Partsman, Cardex and Warehouse Expeditor; Water Trucks

WELDERS - Receive rate prescribed for craft performing
operation to which welding isincidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 () (1) (ii)).

In thelisting above, the "SU" designation means that rates



listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Hasthere been an initial decision in the matter? This can
be:

* an existing published wage determination

* asurvey underlying awage determi nation

* aWage and Hour Division letter setting forth a position on
awage determination matter

* aconformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the areain which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from thisinitial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the questionin 1.) isyes, then an

interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Writeto:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by afull statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,

etc.) that the requestor considersrelevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Writeto:



Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board arefinal.

END OF GENERAL DECISION



Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA
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Section | - Contract Clauses

CLAUSESINCORPORATED BY REFERENCE

52.202-1
52.203-3
52.203-5
52.203-7
52.204-7
52.222-1
52.222-3
52.222-4

52.222-6
52.222-7
52.222-8
52.222-9
52.222-11
52.222-12
52.222-13
52.222-14
52.222-15
52.222-17
52.222-26
52.223-6
52.228-3
52.228-8
52.232-23
52.232-27
52.232-33

522331
52.236-2
52.236-3
52.236-5
52.236-6
52.236-7
52.236-8
52.236-9

52.236-10
52.236-11
52.236-12
52.236-13
52.242-14
52.242-15
52.242-17
52.243-1

52.243-5

52.246-21
52.249-1

52.249-10

Definitions

Gratuities

Covenant Against Contingent Fees
Anti-Kickback Procedures

Central Contractor Registration

Notice To The Government Of Labor Disputes
Convict Labor

Contract Work Hours and Safety Standards Act - Overtime

Compensation

Davis Bacon Act

Withholding of Funds

Payrolls and Basic Records
Apprentices and Trainees
Subcontracts (L abor Standards)
Contract Termination-Debarment

Compliance with Davis-Bacon and Related Act Regulations.

Disputes Concerning Labor Standards
Certification of Eligibility

Labor Standards for Construction Work--Facilities Contracts

Equal Opportunity

Drug-Free Workplace

Worker's Compensation Insurance (Defense Base Act)
Liability and Insurance - Leased Motor Vehicles
Assignment Of Claims

Prompt Payment for Construction Contracts

Payment by Electronic Funds Transfer--Central Contractor
Registration

Disputes

Differing Site Conditions

Site Investigation and Conditions Affecting the Work
Material and Workmanship

Superintendence by the Contractor

Permits and Responsibilities

Other Contracts

Protection of Existing Vegetation, Structures, Equipment,
Utilities, and Improvements

Operations and Storage Areas

Use and Possession Prior to Completion

Cleaning Up

Accident Prevention

Suspension of Work

Stop-Work Order

Government Delay Of Work

Changes--Fixed Price

Changes and Changed Conditions

Warranty of Construction

Termination For Convenience Of The Government (Fixed
Price) (Short Form)

Default (Fixed-Price Construction)

DEC 2001
APR 1984
APR 1984
JUL 1995
OCT 2003
FEB 1997
JUN 2003
SEP 2000

FEB 1995
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
APR 2002
MAY 2001
APR 1984
MAY 1999
JAN 1986
OCT 2003
OCT 2003

JUL 2002

APR 1984
APR 1984
APR 1984
APR 1984
NOV 1991
APR 1984
APR 1984

APR 1984
APR 1984
APR 1984
NOV 1991
APR 1984
AUG 1989
APR 1984
AUG 1987
APR 1984
MAR 1994
APR 1984

APR 1984



52.249-13 Failure To Perform APR 1984

52.249-14 Excusable Delays APR 1984

252.203-7001 Prohibition On Persons Convicted of Fraud or Other Defenses MAR 1999
Contract-Related Felonies

252.204-7004 Alt A Required Central Contractor Registration Alternate A NOV 2003

252.217-7015 Safety and Health DEC 1991

252.219-7011 Notification to Delay Performance JUN 1998

CLAUSESINCORPORATED BY FULL TEXT

Successor Contracting Officers (52.201-4001)

The Contracting Officer who signed this contract is the primary Contracting Officer for the contract. Neverthless,
any Contracting Officer assigned to the Seattle District and acting within his/her authority may take formal action on
this contract when a contract action needs to be taken and the primary Contracting Officer is unavailable.

522259 BUY AMERICAN ACT—CONSTRUCTION MATERIALS (JUN 2003)
(a) Definitions. Asused in this clause--
Component means an article, material, or supply incorporated directly into a construction material.

Construction material means an article, material, or supply brought to the construction site by the Contractor or a
subcontractor for incorporation into the building or work. The term also includes an item brought to the site
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or
work and that are produced as complete systems, are evaluated as a single and distinct construction material
regardless of when or how the individual parts or components of those systems are delivered to the construction
site. Materials purchased directly by the Government are supplies, not construction material.

Cost of components means--

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any
applicable duty (whether or not aduty-free entry certificate isissued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component,
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but
excluding profit. Cost of components does not include any costs associated with the

manufacture of the end product.

Domestic construction material means--

(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign origin

of the same class or kind for which nonavailability determinations have been made are treated as domestic.

Foreign construction material means a construction material other than a domestic construction material.



United States means the 50 States, the District of Columbia, and outlying areas.

(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a
preference for domestic construction material. The Contractor shall use only domestic construction material in
performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause.

(2) Thisrequirement does not apply to the construction material or components listed by the Government as follows:
none.

(3) The Contracting Officer may add other foreign construction material to thelist in paragraph (b)(2) of thisclause if
the Government determines that

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material exceeds
the cost of foreign material by more than 6 percent;

(ii) The application of the restriction of the Buy American Act to a particular construction material would be
impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United Statesin sufficient and
reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor request to use foreign
construction material in accordance with paragraph (b)(3) of this clause shall include adequate information for
Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availahility;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph
(b)(3) of thisclause.

(ii) A request based on unreasonable cost shall include areasonable survey of the market and a completed price
comparison tablein the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery coststo the construction site and any applicable duty
(whether or not a duty-free certificate may beissued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could
not reasonably foresee the need for such determination and could not have requested the determination before
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a
determination.



(2) If the Government determines after contract award that an exception to the Buy American Act applies and the
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the
contract to allow use of the foreign construction material. However, when the basis for the exceptionisthe
unreasonabl e price of adomestic construction material, adequate consideration is not less than the differential
established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign
construction material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonabl e cost, the
Contractor shall include the following information and any applicable supporting data based on the survey of
suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction material description Unit of measure Quantity Price (dollars) \1\

Item1
Foreign construction Material.... ......cccocveeeieies covervrrveserirsees ceerersesesesenennns
Domestic construction MatErial... .....ccccveeeviiiiies veveeeereecereees eeereee s
Item 2
Foreign construction Material.... ......cccocveeeieies covervrrveserirsees ceerersesesesenennns
Domestic construction Material... .....cccoeveveiiiier coevreeveiiereeees e e

Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate
isissued).

List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach
summary.

Include other applicable supporting information.

(End of clause)

52.252-2 CLAUSESINCORPORATED BY REFERENCE (FEB 19998)

This contract incorporates one or more clauses by reference, with the same force and effect asif they were givenin
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be
accessed electronically at this/these address(es):

http://www.arnet.gov/far
http://farsite.hill.af . mil
http://www.dtic.nil/dfars

(End of clause)
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Crushed Surfocing

:  Submit o sod erosion pion fo the
contrasting oNice’ E%.U.]l ond have il goproved prior fo beginning
any work FProwide methods o minimire disfurbonce (o the
sireambed, divert streom from work arecs, ond fo prevent runoff
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Sio. 2+00.00 - Sto. J+04.89% molch suisting/ 2% nofmal crown

Sta. J+04.68 = Sto. 3+54.69 warp lo motch fiot bridge deck
. J+54.67 - Sto. J+85.18 flol bridge deck

Ste. J+99.10 - Slo 4+49.19 warp o mofch 2% porma! crown

Sto. 444918 = Ste. 5+J0.24 2T normal cromn/mofch existing

Crushed Surfacing

poid for under ftem 20X (71).
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Install Type J
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And Posts At Eoch
Corner of the Bridge

oL Brige
Losking Dewnstreor Ferpendiculsr o Bridge

- 415" L Bp = Gl By "

by,
CL B
Eav. 303
STA Je355.

See Detoil This Sheet.
]
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—l= - \ / T ~
_,____—-—1_...--'Rock Ouff-"ﬂﬂp'ﬂﬂ = . W \& | g === /‘:.‘ @ - SPECIFICATIONS: woterials Anet Construction OF This Structure Sholl Be i Accordance With
— 24 : \ | [ Existing Bridge” . .~ 2138 i o The 1996 USDA - Forest Service Specifications For Construction Of Roods And Gridges,
# 2 '| \‘ (Remove fi -~ g "y i As Mogified For This Condroct.
1 l—— . ° - APPROXIMATE
. ; ¢ &N Government Property)’ - & NORTH m
g e \ { /fr,)’j 135, |# This Structurs Is Designed For HS20-44 Loading In Accordance WIth AASHTO
- 155 " - f’(.'- / abr] _I Stondord Specifications For Highwoy Bridpes, 16th Edition, 1996 Pus 1897, 1998 And 1899 interim.
| SIS Y KiLt wﬁ HYDROLOGY AND_HYORAULICS: v Structure is Designeg To Pass 4 100-Year
| #E A S 211 SL 1314 d GlE_______ ————— Frequancy Flood With Two Faet Of Minimum Fresboard. Design Yolumes Are As Follows:
| i S - 3 hee= 496 CF5, 0, = 84 OFS
N 52 Esrnre : s e &' LOMCRETE: 40 Concrete Shall Be CLASS A Concrets, F 4000 Pai At 28 Doys.
\ i A A s_ﬁlﬁ E__ mwmmmamrmmﬂgw‘m
PRl AN G A ?r“_b‘_é?_ Air Entroined 5% £ 1%
5 T " P e ANl Concrete Shall Be Mode in Accordance Dmgnmm.rm wposed
: T = 3%‘ § ¥ Emw&mwmzmm Emmmgﬂ prefeefi e e il
~ i o F
= ! - REINFORCING STEEL: aw {4 Ruintorcing Shok Be Of The Deformed Bor
“ee==T] L. = Gﬂnfdnﬂ To AASHTO M3T (ASTM 15) mmmmcﬁwnz'm
4 The Plans. Bending And Accordonce

Splicing OF Reinforcement Shal Be
WH«‘G’!M-—H

Slope Varies: 1.5:1 to 2.1:1
Max Allowable Slope = 1.5:1

FEgest_p”
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C.L. Superstruciure
C.L. Abulment

22°-0" Out—To-0utl Bocking Planks

7" (AJO7 Bolt w/Mex Nut
Use Maileable lron Wosher @ Timber
& Plain Hordened Waosher @ Angle
(14 Boits Req'd © Each Stringer)
6" Ring Shank Naoll @ 127 O.C.

15'=0" Out=Te=0ut Crode Beam

7" |

- i

3'=-0"

= L
ol
Limifs OF Geocell

Abutment Stabilizetion

Glu=Lam Curb /' :I

{2 'Nails Req'd @ Eoch Siringer)

|C.L. Abutment, Beoring

|& Grode Besom

1 3=
| =
- [0
(#)-#7 (Top) !
@ Fgual Spa. - - =
(2)-¢4
Eoch Faoce J
-E -
. |
Hi
Lieviron oo™~ -'
spacing g ohags

(4)-47 (@im) .
@ Equal Spe. G
CONCRETE GRADE BEAM

Scole; ™ = 1"=0"

C.L. Abuiment, Bearing
& Grode Beam

inside Foce OF Curb Inside Foce Of ::m/

Scole: Jo© = 1'-0"

220" Qut-To=Out Bocking Flanks

Closs 5 Riprop
[ltern 251]

Edge OF Shouldar
710" %

C.L Aputment

2:1 Fil Slope
/?;‘-mracwr/
Malleable fron Woshers

//_

E And Hex Mut (Typ.)

I
{-/—:xnzx*(r,p.j

e e
—_——

L1

\“Gotional Fisid Spiice [See

| Sheet 7 For Deloils
C.L. Stringer C.L. Stringer C.L Stringer
J 5=0" | §-0" 4

L) I
#4 Hoops @ 12°¢ O.C

I

| Concrete Grode
|',—"'—,_Boam

!

Geocell Abutment
Stabilization

*To Be Defermined by
Controctor for either
Stesl or Timber Stinger
Alternative.

2" Cir.

15'—0" Qut-Te—Out Concrete Grede Beam

Scals: ;c = 1°=0"

|. Geocell Abutman! Siabiipotion
| g TV Bockfili Each Successive Layer J'=-0"
CL Srnn%qr o C.L. St " C.L. Stringer Of Geocell w/Coarse Granuwlor
! = ] J Bockfili As Per The Speciol [
i fe Grode
10 %~ 3 7’0" : 7=0" ' ‘ 10 %" Project Specifications Level /Emnmm 4

MQTES:

1) Grode Beam My Be Either Precost or Cosli—in
Flace.

!
‘ M) (Typ.)
: ©
' |
*
L]
Figce Geotexiie Type I B Fobric
Under Ceocell And Wrop Ower Top
After Both Layers Are Filled ce Geocell On

w/Coarse Granular Bockfill Undisturbed Soif

Scole: J4" = 1'-0"

¥ Precasl, See Sheel 7 for Fisld Splice Detoils REGION ONE
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STEEL SUPERSTRUCTURE NOTES

LUMBER: Bocking Plank And Running Plank Shol Be Rough Sown And Shall Be Coastal o %" | 14'-0" Foce—To—Face Of Curb y 10 %"
Rng:m Douglos Fir Mo. 2 Grode Or w'. Cenfnrrru wrrent WWPA Groding Rules
For Western Lumber Or Current WCLIE St H.lh: For Western Coost Lumber, = = P
10 %% Glu—Lam [ (13)=3%12" Plonk = 13°-0 .
GLUED LAMINATES:  peck Ponels, Curbe And Curb Blocks Shall Bs Glued—Lominated Mem Curtr Rail (Typ.)
1705, Cobimation Symbels 5 4 OF 5" Wambars Shod e Manutactured"For met Comtion 0 Weiz* Gi o
—hy al o or 1 & -
And Industriol Appearance. i Cur;JEnbckuﬁ'Lw_? Glu=Lam C.L Structure
s Aol Sepuin 2" 3%12" Treated Timber 2 W
TREATMENT: 4rier F Fabrication, Lumbear Shall Be incised And Pressure Treg Accordonce With Running Planks i I
AWPA C=2 Lgs:m & Fresh Woter Hn} For Solid Sown Members And C—28 fScuT ::anluu, For Glusd- H -
Laminates - e |l o=l o=l <1 =<1
A) Pentochiorophenol Mesting AWPA P—8, Using AWPA P-9 Type A Solvent. E s !: s
B) Crecsote Mesting AWPA P-1, C1Ec40 T, =t T =+ T cII
C) Copper Nophthanate Moeting AWPA P8 Using ANPA P~3 Type A Solvant Containing A Minimum ool i . anl 1 Tallial iel -
Copper Matal, oG e - bl 1oihiel jei Glu=Lam Deck
Treatment Wil G With The i Of The Current Edition Of WWFi's Best Manogement flat 1= st = )
Froctices For The Use OFf Treoted in Aguatic Enmn x J m;“y{:;::;:}
a" B L ' —
Cﬂv Maphthenote {zx Ssolution) Shall Bn Fummhld For Field Trecting OF Wood. _/- Bor 4 ¥:'x He
All Abresions u CG mmed And Given Three W27Xx84 Cope 2 Stiffener{Typ.)
Brush Coots Df Tl‘ic Fieid Truo!m-ul Drillad in TM F Shﬂﬂ Be Poured Full Of Stringer, Typ. &=
Preservative And Plugped With Tight Fitting, Tm:lad Hardwood Dowsis.
INSPECTION AND CERTIFICATION: The Failowing Compliance Certificotes Sholl Be Furnished
Lipon Delivery:
A) sl.mw cmarmuun rrum A WWPA Or WCUE Approved Supplier, That AN Wood Materiols
. o 4 WO o weus TYPICAL DECK SECTION
8 ication . Penefrotion In Inches, And Retention In Pounds Per Cubic Foot Scale:34"=1"'=0
n Qualified_Testing And J.n\!pirbun AW Or § Certification. e
% cum.-)u%".;n Regquires Each Solid FFm Te Be Stomped Or noﬁprw The ALSC
c Mm From A Cualified in: And A Indica Conformance Of AN Y= -
) on From A Quoitied & ”?Muﬂl‘fgﬂr.y ting INFORMATIONAL O E;urm;;o{;mﬁms mﬁu;clamscu:ms
D}i:ﬁn&rw:ﬂhuq Thot AN Trected Wood Moterigls Were Treated In Accordonce With Q I:S )
Hm_ﬂmﬂumm-mmwﬁmrummwmum mwm UNIT | QUANTITY
Wood in Aquetic ments. 170 svmm MAJOR STRUCTURES L5 i
202 REMOVAL OF STRUCTURES AND DBSTRUCTIONS [ 1
wwmﬁmm?ﬂmﬁﬂ EL. M Structural Stel Shall Be AASHTO 203 EMBANWMENT PLACEMENT METHOD 3 4 204
Grode Grode mﬂwﬁg Stesl Al Structural Stzef 204 STRAW/HAY BALES A 30
mumwmmma.whumw And Nuts Shall Confarm
To A307, And MNeed Mot Be Gaivanized. Use Mafleable iron Washers Against Wood. 204 SOL EROSION AND POLLUTION CONTROL LS !
206 STRUCTURAL EXCAVATION cr 300
STEEL FABRICATION: c.bmit Drawings For ANl Structurol Stesl Elsments. Al Welding Sholf 251 PLACED RIPRAP, CLASS 5, METHOD A [514 150
mmm%ﬁnr&,'ymm.mmmw&wx 280 GEOCELL ABUTMENT STAGILIZATION, & INCH DEPTH 54 &3
i i) 304 CRUSHED AGGREGATE, TTPE_SURFACING, GRADING G, COMPACTION B or 55
OPTIONAL PREFABRICATED STEEL SUPERSTRUCTURE: =2 e ”““mmm“ Emm A f; o
A Prefabricated Stesl Bridge Superstructure Be Substituled For The Supsrstrusture Design Shown.
See Special Provisions For Design And Submm Requirsmants. T RED Marnaty) e e
555 STRUCTURAL STEEL L6 | 13434
557 TREATED STRUCTURAL TIMEER AND LUWBER (3
ares —8'-0" 7 A
LS
r
EA
637 HYDRAULIC EXCAVATOR WITH THUME, MINMUM 150 FLYWHEEL HP HE 16 REGION ONE
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Lee & HELENA NATIONAL FOREST
g"'ﬁ—“"— Jackson TYPICAL SECTION &
e -JACKSon
Fevised___Dae. - ESTIMATED QUANTITIES
Designed__ 8K _Design Checked__MAW | DRAWING NO. R1897
Drown_ LUK Drowing Checked B®_ |cHERT 4 OF 11

WL 2003 — B2Tem — \\Bese D \FETE SR Serior B e Basv Cresk\Besver 1008 \4_Tys Sect B3dwg




0
15" - ¥ |

| ~—Beoring Stiffener

FS.NG Diaphragm (Typ.) See
Shest | For Connschion Details

I | ek
y= E /QZ,T

]

%" x 8% x 1'=6 %" Solg PI
B "x B x 1'=6 k"

. Elostomeric Ewnng Pod
P \ Duremeater 50
Emnmn'f H ! HILTI HVl Adhesive Anchor

w1 8x =2 Threaded Rod
{Or Approved Equol System)
""-. in 1 }4"@ Drilled Hoie
/ \_ oncrete Grode Beom
Compressible Jain! Fitler Conf.
Eetween Hocking Plank &
Concrete Grode Beom

_DETAI
Scole: %° = 1-0"

" 44'=§" OQut=To—0Out Siringer Length (Typical)

Glue—Lom Deck Panel.

|
1"
\ Beveled Wosher

%0 Buttonhead Bolts
(ASTM A3O7). Spoce @ 12" Modified “C-Cijp”
Centers (Stoggered)

TYPICAL DECK TO BEAM
TAl

E:L. mmsr:v:r}‘ 5 43'=6" C.L. Bearing — C.L. Bearing 1 &

| Bearing Stiffensr Bar 148" i 14'=8" i 14 =5 I

4% Y% Full Depth ¥ ! 1

Face For Full Comtect Fit Mote: Controcfor Allowed J-5" & Curb Block Spoces @ 6'-3° = 37'-5" J'=5"

A Maximum Of 2 Curd
Splices Par Curb. | N
L. Diaphragm Diap = %
1 /—C Jx12 Timber GL 2 p— C.L. Diaphragm i .
Running Planks C15x40 Diapi m (Tvp.) -
I|"_.'i“' Shul 2 Fw Details ™\

§ | - | ¢ - - _1'

C.L Stringer = o — —'r‘_ e - - — -, st =
E_ \\ - o i I 4 Jil )
Tvp. \\ 4 4 b % 'lcln

C.L Struct il ALEREE
S %* % 9% x 1'-6 %" Sols AL & Strigw —— E— ——— = — = === g
"8 Boll (Typ. o e h " - -
b B x B x 1'-6 % |1 b o b ) o P
CL 14" Hole For Elastameric Bearing Fod .3 7
1°@ Anchor Boif Durpometer 50 1;\ - b b o
SECTION A-4A =
C.L. Stringer = . ey Py =Y === =% — s, — ::_:..4.
3° Timber Running Planks X 1 I I I E -1 L} T
3" Thick Bocking Planks “\__ Gle-Lominoted Curd (1) 5* 23" 16"

i See Sheet 6 For Details g o
o g . 1 (7)-5 e2’~ :—fs—\ Lam Eq
6 Noil @ 127 0.C RE diting. dsing Glu=lam Deck Pan o (10) 54" x 4'-0° Wide x 15°-84" Long Glue-Laminatsd Deck Pansls = 40°-07 i
¥ Boit (Trp-J—\ E"* ' 44'-6" Ovaroll Length Of Deck Pansls . =

PA\N—2 T |

[ 2] imber Glu—Lom Deck Fanels SUPERSTRUCTURE PLAN

Mota:

I, Fosten Timber Deck Ponels To Stringers
w/ T -Clip, Flat Stesl Pigte, Or Approved
Equal. Submil For Review Prior To Fabricotion.

2. Fosten Running Fianks To Timber Deck
With Two Rows Of & Ring Shank Noils FPer
Plank @ 247+ Canters. AMernole Cenlers
With Nails Af Eoch End OF Plank.

X Prebore Deck And Running Flonk Spike
Lead Hoies Using A Hole Equal To 75X OF
Spike Diometer. Treol Hole With Copper

§e3ws" Fm Steer Piote  Nopthenate (2% Solution] Before Plocing
with Hx1 " Long Spike.

Siofted Hole and
Washers [Cptional)

Scale: %" = 1=0" REGION ONE
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Y — 2522 |STEEL STRUCTURE DETAILS
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TIMBER SUPERSTRUCTURE NOTES AT U

B B e T a5 T 0 % 03]
all ion =Fir ning Plani anforming ) 14'=0" Foce=To=Face OF Curb
To Curent WHPA Grading Fuies For Wesiern Lumbér O Current WCUIB Stondard Groging Rules For el ani
Western Coost Lumber, Dougles=Fir Lumber Sholl Noi Be Used On This Project
(13)=3x12 Treoled Timber Running Plonk = 13'-0"

LAMINATES: i Deck Curbe And Curb Biocks Shail Be Ghred=Lominoted
bers OFf Coost Region Do = —Fir Coﬂfpnnmq To Tha American institube OF Timber Construclion
{urc} 117=83 And Snoff Be Manufoctured For Wet Condition Use Ang Ingustriol Appearance. § Structure
Member Combination Symbol Timber Corb 12 Tseg | R otk el o
St & O z SaF_Wé .s:zmma iber %" Glu-Lem Deck Panels
Deck FPanels Ja0rs L
Curh & Curb Biocks 3.4 0

=T =l =l | |-={r=~:|rr T

Glued—Lominsled Membars Fobricoted From (niond Douglos—Fir Lumber Sholl Mot Be Used On This Project

TREATMENT: sfter Fabricotion, ANl Lumber Shall S Incised And Pressure Treated in Accordonce With Tt i e
AWPA C=2 (Soil & Fresh Woter Use), For Solid Sown Members And C-28 (Sod Contect), For Glued- Rafar To swsmhcm
Laminotes Using: Shea! For Delois & Loyout

A) Peniochlorophena! Meeling AWPA P-B8, Using AWPA P=5 Type 4 Solvent.

B) Crecscle Meeling AWPA P-1,

C) Copper Mophihenofe Meeling AWPA P—8, Using AWPA P=3 Type A Sohvent Containing A Minimum
of 2% Copper Metal

Treatrment Wil Comply With The Reguirerments Of The Currenl Edition OF WWP/'s Best Monopement t i . . |
Pt For The Ui OF Truoted Recd i zcatio. Emirosmmsess; y i0 % 31 K mmq,mm/ Stringer & Sdigar Stringer |
Timber Stringer (Typical Of 3) | |
FIELD TREATMENT: copper Naphthenats (2% Solution) Shal B Fumished For Fiaid Treating Of Wed, a i o : it ]
AN Abrasions And Fild Culs Yot Be Corefuly Trimmed And Given Thres Brush =10 %° | §-0 | &'-0 | 1i=10 %°
Coara Oo“:‘h"r _,E_mhif Tnﬂ#rrnF d,.l.ff: Hah; ﬁﬂ'ﬂd lﬂ The Fiald Sholl Be Poured Full Of Preservolive And T T T 2
Flugged ight Fitting, Treote rewoad
TYPICAL DECK SECTION
!J Sussiier Certfcation, From A mm' Tﬂwmwwﬂswmwﬂmtﬁwmh ;mm s Shomn wrSles! Ohpheud i kb
e rnn_ mm ,
Reguirements As To Species And Grode.
&) mgﬂ Hm\?ﬂwimtﬂ:ﬂ: h:hr:, And R-hngrun in Mg:ﬂlﬂc Fms fA_nny INFORMATIONAL ONLY — MOT FOR BIDDING PURPOSES = REFER TO BID SCHEDULE
h'p': in .
Erined) 2 n.q:;m Foch Solic Piess To Be S m The ALSC Guolity Work. ESTIMATED QUANTITIES (Timber Alternate)
€) Cortiication From A Qualiied Inspection_Ang. Testing Agency indicating Conformance Of Ak SPECIFICATION SECTION DESCRIPTION UNIT | QUANTITY
u)wuwmnm:uv rnmw:mmmmmmm With And Mast The — SN Salid =2 .
rad ance
Requirarants (F WWPTs Best Menogenent Proctices For The Use OF Treoted Wood & Agualic Envionments” 202 REMOVAL OF STRUCTURLS AND OBSTRUCTIONS L5 !
203 EMBANKMENT PLACEMENT METHOD 3 cr 404
HARDWARE AND STRUCTURAL STEEL: Syryctural Steel And Hordwars Shall Mest The Requirements 204 STRAW/HAY BALES EA 30
ﬂwm!&w"ﬂdmgmmﬂ‘;‘fﬁﬂuﬁﬂ M—l*“:ﬂd Muts w;‘gﬂw 7OAJOI?.MEHCOD¢M 204 SOl CROSION AND POLLUTION CONTROL = 7
Dtherwise. Al Drift Ping Sholl Hove Their Ends Ground Rownd. 208 STRUCTURAL EXCAVATION &Y 300
251 PLACED RiPRAP, CLASS §, METHOD 4 L 150
WWMS?&W qu?mnfhw ecupl Wﬁgﬂh%mbwﬂﬁ"mw 260 GEOCELL ABUTMENT STABILIZATION, B INCH DEPTH G3 a3
apncg Dl Borsd Timber. Holsr Shalt DHherwise
Noted On The Drowings. Timber Stringers Shofl be ™ :z CRUSHED AGGREGATE, TYPE SURFACING, GRADING G, COMPACTION B g 85
N, ATED B : Beoms Shail Be Erected Satvonizeg Stael Shims Where 554
nz‘ Stesl Shims Be The Same Sire As oll Be Fioced Getwsen The
Beoms mlmsmmfihmmff'ﬂ wmmzm &MMMMH‘MTWSWWH- 557
W Becring Pods Shol Be Pioin Elestomeric Pod 12" Thick,
70 Durometer. Low Temperoture, Jone D 5 TR
801
£33
e 7 £13 DEUECT MARKERS 7] 4
" e, il g0 J 637 HYDRAULIC EXCAVATOR WATH THUMAR, MiNTWMUM 150 FLYWHELL WP HR 18
' #Estimoted Quantity Assumes Glued—Lomingted Diaphvogms Are Used. If The Stesl Aternote Is Used,
Almudfﬂmﬂﬂlhﬂmﬁh The Unit Price Bid For BRIDGE
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